
If you plan to submit a bid directly to the Department of Transportation

PREQUALIFICATION
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the properly
completed pre-qualification forms to the Bureau of Construction no later that 4:30 p.m. prevailing time twenty-one
days prior to the letting of interest. This pre-qualification requirement applies to first time contractors, contractors
renewing expired ratings, contractors maintaining continuous pre-qualification or contractors requesting revised
ratings. To be eligible to bid, existing pre-qualification ratings must be effective through the date of letting.

REQUESTS FOR AUTHORIZATION TO BID
Contractors wanting to bid on items included in a particular letting must submit the properly completed “Request for
Proposal Forms and Plans & Request for Authorization to Bid”  (BDE 124) and the ORIGINAL “Affidavit of Availability”
(BC 57) to the proper office no later than 4:30 p.m. prevailing time, three (3) days prior to the letting date.

WHO CAN BID ?
Bids will be accepted from only those companies that request and receive written Authorization to Bid from IDOT’s
Central Bureau of Construction.

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?:  When a prospective prime bidder submits a
"Request for Proposal Forms and Plans" he/she must indicate at that time which items are being requested For
Bidding purposes.  Only those items requested For Bidding will be analyzed.  After the request has been
analyzed, the bidder will be issued a Proposal Denial and/or Authorization Form, approved by the Central
Bureau of Construction, that indicates which items have been approved For Bidding.  If Authorization to Bid
cannot be approved, the Proposal Denial and/or Authorization Form will indicate the reason for denial.

ABOUT AUTHORIZATION TO BID:  Firms that have not received an authorization form within a reasonable time
of complete and correct original document submittal should contact the department as to status.  This is critical in
the week before the letting.  These documents must be received three days before the letting date.  Firms unsure
as to authorization status should call the Prequalification Section of the Bureau of Construction at the number
listed at the end of these instructions.

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?:  Bidders need not return the entire proposal
when bids are submitted.  That portion of the proposal that must be returned includes the following:

 1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
 2. Other special documentation and/or information that may be required

by the contract special provisions
All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together
to prevent loss when bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS :  It is recommended that bidders deliver bids in person to insure they arrive at the
proper location prior to the time specified for the receipt of bids.  Any bid received at the place of letting after the
time specified will not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?
Questions Regarding Call

Prequalification and/or Authorization to Bid 217/782-3413
Preparation and submittal of bids 217/782-7806
Mailing of plans and proposals 217/782-7806

ADDENDUMS TO THE PROPOSAL FORMS
Planholders should verify that they have received and incorporated the revisions prior to submitting their bid. If
plans/proposals were requested prior to the date of the addendum, an addendum package should have been mailed to
the planholder. If plans/proposals were ordered after the date of the addendum, the plans/proposal package should
already include all revisions and an identifying addendum sheet immediately after the proposal cover sheet. Failure by
the bidder to include an addendum could result in a bid being rejected as irregular. If a planholder has not received an
addendum within 5 days after the addendum date noted, they should call 217-782-7806.
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Proposal Submitted By

Name

Address

City

Letting January 16, 2004
NOTICE TO PROSPECTIVE BIDDERS
This proposal can be used for bidding purposes
by only those companies that request and receive
written AUTHORIZATION TO BID from IDOT’s
Central Bureau of Construction.
(SEE INSTRUCTIONS ON THE INSIDE OF COVER)

        Springfield, Illinois 62764

  Contract No. 66376
MCLEAN County
Section D-3 BRIDGE PAINTING 2004-1
Route FAI 55
District 3 Construction Funds

PLEASE MARK THE APPROPRIATE BOX BELOW:

         A Bid Bond is included.

         A Cashier’s Check or a Certified Check is included.
Prepared by

S
Checked by

                            (Printed by authority of the State of Illinois)



INSTRUCTIONS

ABOUT IDOT PROPOSALS:  All proposals issued by IDOT are potential bidding proposals.  Each proposal contains all
Certifications and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond required for Prime Contractors to submit
a bid after written Authorization to Bid has been issued by IDOT’s Central Bureau of Construction.

HOW MANY PROPOSALS SHOULD PROSPECTIVE BIDDERS REQUEST?:  Prospective bidders should, prior to
submitting their initial request for plans and proposals, determine their needs and request the total number of plans and
proposals needed for each item requested.  There will be a nonrefundable charge of $15 for each set of plans and
specifications issued.

WHO CAN BID?:  Bids will be accepted from only those companies that request and receive written Authorization to Bid
from IDOT’s Central Bureau of Construction.  To request authorization, a potential bidder must complete and submit Part
B of the Request for Proposal Forms and Plans & Request for Authorization to Bid form (BDE 124) and submit an origional
Affidavit of Availability (BC 57).

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?:  When a prospective prime bidder submits a “Request for
Proposal Forms and Plans” he/she must indicate at that time which items are being requested For Bidding purposes.  Only
those items requested For Bidding will be analyzed.  After the request has been analyzed, the bidder will be issued a
Proposal Denial and/or Authorization Form, approved by the Central Bureau of Construction, that indicates which items
have been approved For Bidding.  If Authorization to Bid cannot be approved, the Proposal Denial and/or
Authorization Form will indicate the reason for denial.  If a contractor has requested to bid but has not received a
Proposal Denial and/or Authorization Form, they should contact the Central Bureau of Construction in advance of the
letting date.

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?:  Bidders need not return the entire proposal when bids
are submitted.  That portion of the proposal that must be returned includes the following:

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
 
2. Other special documentation and/or information that may be required by the contract special provisions

All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to
prevent loss when bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS:  It is recommended that bidders deliver bids in person to insure they arrive at the proper
location prior to the time specified for the receipt of bids.  Any bid received at the place of letting after the time specified will
not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding        Call

Prequalification and/or Authorization to Bid 217/782-3413
Preparation and submittal of bids 217/782-7806
Mailing of plans and proposals 217/782-7806

-1-



RETURN WITH BID

PROPOSAL
TO THE DEPARTMENT OF TRANSPORTATION

1. Proposal of _______________________________________________________________

_________________________________________________________________________

for the improvement identified and advertised for bids in the Invitation for Bids as:

Contract No. 66376
MCLEAN County
Section D-3 BRIDGE PAINTING 2004-1
Route FAI 55
District 3 Construction Funds

 Cleaning and painting of 3 existing steel bridges along FAI Route 55 all located near Lexington.

2. The undersigned bidder will furnish all labor, material and equipment to complete the above described
project in a good and workmanlike manner as provided in the contract documents provided by the
Department of Transportation.  This proposal will become part of the contract and the terms and conditions
contained in the contract documents shall govern performance and payments.

BD 353A (Rev. 11/2001)
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3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER.  The undersigned further declares that he/she has carefully
examined the proposal, plans, specifications, form of contract and contract bond, and special provisions, and that he/she has
inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions
affecting the contract and the detailed requirements of construction, and understands that in making this proposal he/she waives
all right to plead any misunderstanding regarding the same.

4. EXECUTION OF CONTRACT AND CONTRACT BOND.  The undersigned further agrees to execute a contract for this work and
present the same to the department within fifteen (15) days after the contract has been mailed to him/her.  The undersigned
further agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to
him/her contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full
amount of the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract.

 
5. PROPOSAL GUARANTY.  Accompanying this proposal is either a bid bond on the department form, executed by a corporate

surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier’s check or a properly
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule:

Proposal Proposal
Amount of Bid Guaranty Amount of Bid Guaranty

Up to $5,000 ..................... $150 $2,000,000 to $3,000,000 .................. $100,000
$5,000 to $10,000 ..................... $300 $3,000,000 to $5,000,000 .................. $150,000

$10,000 to $50,000 .................. $1,000 $5,000,000 to $7,500,000 .................. $250,000
$50,000 to $100,000 .................. $3,000 $7,500,000 to $10,000,000 .................. $400,000

$100,000 to $150,000 .................. $5,000 $10,000,000 to $15,000,000 .................. $500,000
$150,000 to $250,000 .................. $7,500 $15,000,000 to $20,000,000 .................. $600,000
$250,000 to $500,000 ................ $12,500 $20,000,000 to $25,000,000 ...... ............$700,000
$500,000 to $1,000,000 ................ $25,000 $25,000,000 to $30,000,000 .................. $800,000

$1,000,000 to $1,500,000 ................ $50,000 $30,000,000 to $35,000,000 .................. $900,000
$1,500,000 to $2,000,000 ................ $75,000 over $35,000,000 ............... $1,000,000

Bank cashier’s checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of Illinois, when the state is
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is
the awarding authority.

If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as
also covering the combination bid.

The amount of the proposal guaranty check is _________________________________________ $(                               ).  If this proposal is accepted
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become
the property of the State of Illinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the
undersigned.

Attach Cashier’s Check or Certified Check Here

In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum
of the proposal guaranties which would be required for each individual proposal.  If the guaranty check is placed in another proposal,
state below where it may be found.

The proposal guaranty check will be found in the proposal for: Item   _______________________________

    Section No.  ________________________________

           County  ________________________________

Mark the proposal cover sheet as to the type of proposal guaranty submitted.
BD 354 (Rev. 11/2001)
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6. COMBINATION BIDS.  The undersigned further agrees that if awarded the contract for the sections contained in the following
combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in
proportion to the bid submitted for the same.  If an error is found to exist in the gross sum bid for one or more of the individual
sections included in a combination, the combination bid shall be corrected as provided in the specifications.

When a combination bid is submitted, the schedule below must be completed in each proposal
comprising the combination.

If alternate bids are submitted for one or more of the sections comprising the combination, a
combination bid must be submitted for each alternate.

Schedule of Combination Bids

Combination
No. Sections Included in Combination

              Combination Bid
              Dollars                 Cents

7. SCHEDULE OF PRICES.  The undersigned bidder submits herewith, in accordance with the rules and instructions, a
schedule of prices for the items of work for which bids are sought.  The unit prices bid are in U.S. dollars and cents, and
all extensions and summations have been made.  The bidder understands that the quantities appearing in the bid
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids.  If there
is an error in the extension of the unit prices, the unit prices shall govern.  Payment to the contractor awarded the
contract will be made only for actual quantities of work performed and accepted or materials furnished according to the
contract.  The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or
omitted as provided elsewhere in the contract.

8. CERTIFICATE OF AUTHORITY.  The undersigned bidder, if a business organized under the laws of another State,
assures the Department that it will furnish a copy of its certificate of authority to do business in the State of Illinois with
the return of the executed contract and bond.  Failure to furnish the certificate within the time provided for execution of an
awarded contract may be cause for cancellation of the award and forfeiture of the proposal guaranty to the State.

BD 354A (Rev. 11/2001)
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ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 1
12/10/2003

66376
State Job # - C-93-147-03
PPS NBR - 0-01004-3001 Project Number Route
County Name - MCLEAN- - FAI 55
Code - 113 -  - 
District - 3 -  - 
Section Number - D3 BRIDGE PAINTING 2004-1 14

14
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

X5067503 BR CLN & PT WAR #3 L SUM 1.000

Z0030250 IMP ATTN TEMP NRD TL3 EACH 1.000

Z0030350 IMP ATTN REL NRD  TL3 EACH 3.000

50600600 CLEAN & PT STL BR  N1 L SUM 1.000

50600700 CLEAN & PT STL BR  N2 L SUM 1.000

50600800 CLEAN & PT STL BR  N3 L SUM 1.000

50606401 C&D LEAD PT CL RS  N1 L SUM 1.000

50606402 C&D LEAD PT CL RS  N2 L SUM 1.000

50606403 C&D LEAD PT CL RS  N3 L SUM 1.000

67100100 MOBILIZATION L SUM 1.000

70100207 TRAF CONT-PROT 701402 EACH 2.000

70100420 TRAF CONT-PROT 701411 EACH 2.000

70400100 TEMP CONC BARRIER FOOT 310.000

70400200 REL TEMP CONC BARRIER FOOT 610.000



CONTRACT NUMBER 66376

THIS IS THE TOTAL BID $

NOTES:
1.  Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2.  The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a 
     discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3.  If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY 
     in order to establish a UNIT PRICE.
4.  A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL
STANDARDS GOVERNING CONTRACT

PROCUREMENT: ASSURANCES, CERTIFICATIONS
AND DISCLOSURES

I.  GENERAL

A.  Article 50 of the Illinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of Illinois and to act
in a manner that maintains the integrity and public trust of State government.  In discharging this duty, they are charged by law to use all available
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of Illinois.

B.  In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards
established for the procurement process, and to make such assurances, disclosures and certifications required by law.  By execution of the
Proposal Signature Sheet, the bidder indicates that each of the mandated assurances has been read and understood, that each certification is
made and understood, and that each disclosure requirement has been understood and completed.

C.  In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false
certification shall be grounds for termination of the contract and the suspension or debarment of the bidder.

II.  ASSURANCES

A.  The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder.  The Department may terminate the contract if it is later determined that the bidder rendered a false or
erroneous assurance, and the surety providing the performance bond shall be responsible for the completion of the contract.

B.  Felons

1.  The Illinois Procurement Code provides:

Section 50-10.  Felons.  Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or
any state agency from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person held
responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the business.

2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-10.

C.  Conflicts of Interest

1.  The Illinois Procurement Code provides in pertinent part:

Section 50-13.  Conflicts of Interest.

(a) Prohibition.  It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the
salary of the Governor of the State of Illinois, or who is an officer or employee of the Capital Development Board or the Illinois Toll Highway
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the
payment of funds appropriated by the General Assembly of the State of Illinois or in any contract of the Capital Development Board or the
Illinois Toll Highway authority.

(b) Interests.  It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any
such contract or direct pecuniary interest therein.

(c) Combined interests.  It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a)
together with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or
(ii) an amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein.

(d)  Securities.  Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or
sold by or for the State of Illinois.

(e)  Prior interests.  This Section does not affect the validity of any contract made between the State and an officer or employee of the State
or member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence
before his or her election or employment as an officer, member, or employee.  The contract is voidable, however, if it cannot be completed
within 365 days after the officer, member, or employee takes office or is employed.

The current salary of the Governor is $150,700.00. Sixty percent of the salary is $90,420.00.
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2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the
provisions of Section 50-20 of the Code and Executive Order Number 3 (1998).  Information concerning the exemption process is available
from the Department upon request.

D.  Negotiations

1.  The Illinois Procurement Code provides in pertinent part:

Section 50-15.  Negotiations.

(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that
person has a contract for future employment or is negotiating concerning possible future employment.

2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

E.  Inducements

1.  The Illinois Procurement Code provides:

Section 50-25.  Inducement.  Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony.  Any person who accepts any money
or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or
other valuable thing is guilty of a Class 4 felony.

2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

F.  Revolving Door Prohibition

1.  The Illinois Procurement Code provides:

Section 50-30.  Revolving door prohibition.  Chief procurement officers, associate procurement officers, State purchasing officers, their
designees whose principal duties are directly related to State procurement, and executive officers confirmed by the Senate are expressly
prohibited for a period of 2 years after terminating an affected position from engaging in any procurement activity relating to the State agency
most recently employing them in an affected position for a period of at least 6 months.  The prohibition includes, but is not limited to: lobbying
the procurement process; specifying; bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm,
partnership, association, or corporation.  This Section applies only to persons who terminate an affected position on or after January 15,
1999.

2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

G.  Reporting Anticompetitive Practices

1.  The Illinois Procurement Code provides:

Section 50-40.  Reporting anticompetitive practices.  When, for any reason, any vendor, bidder, contractor, chief procurement officer, State
purchasing officer, designee, elected official, or State employee suspects collusion or other anticompetitive practice among any bidders,
offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the
chief procurement officer.

2.  The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40
which may involve the contract for which the bid is submitted.

H.  Confidentiality

1.  The Illinois Procurement Code provides:

Section 50-45.  Confidentiality.  Any chief procurement officer, State purchasing officer, designee, or executive officer who willfully uses or
allows the use of specifications, competitive bid documents, proprietary competitive information, proposals, contracts, or selection information
to compromise the fairness or integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of
the Personnel code, any contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution.

2.  The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may
involve the contract for which the bid is submitted.
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I.  Insider Information

1.  The Illinois Procurement Act provides:

Section 50-50.  Insider information.  It is unlawful for any current or former elected or appointed State official or State employee to knowingly
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another
person.

2.  The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may
involve the contract for which the bid is submitted.

III.  CERTIFICATIONS

A.  The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the
Department enter into the contract with the bidder.  The Department may terminate the contract if it is later determined that the bidder rendered a
false or erroneous certification, and the surety providing the performance bond shall be responsible for completion of the contract.

B.  Bribery

1.  The Illinois Procurement Code provides:

Section 50-5.  Bribery.

(a) Prohibition.  No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of Illinois or any other state of bribery or attempting to bribe an officer or employee of the State of
Illinois or any other state in that officer’s or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses.  No business shall be barred from contracting with any unit of State or local government as a result of a conviction under this
Section of any employee or agent of the business if the employee or agent is no longer employed by the business and:

(1)  the business has been finally adjudicated not guilty; or

(2)  the business demonstrates to the governmental entity with which it seeks to contract, and that entity finds that the commission of the
offense was not authorized, requested, commanded, or performed by a director, officer, or high managerial agent on behalf of the
business as provided in paragraph (2) of subsection (a) of Section 5-4 of the Criminal Code of 1961.

(c) Conduct on behalf of business.  For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.

(d) Certification.  Every bid submitted to and contract executed by the State shall contain a certification by the contractor that the contractor is
not barred from being awarded a contract or subcontract under this Section.  A contractor who makes a false statement, material to the
certification, commits a Class 3 felony.

2.  The bidder certifies that it is not barred from being awarded a contract under Section 50.5.

C.  Educational Loan

1.  Section 3 of the Educational Loan Default Act provides:

§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on
an educational loan.  Any contract used by any State agency shall include a statement certifying that the individual is not in default on an
educational loan as provided in this Section.

2.  The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not
in default on an educational loan as provided in Section 3 of the Act.

D.  Bid-Rigging/Bid Rotating

1.  Section 33E-11 of the Criminal Code of 1961 provides:

§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall
contain a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local
government as a result of a violation of either Section 33E-3 or 33E-4 of this Article.  The State and units of local government shall provide
the appropriate forms for such certification.
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(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony.

A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government.  No
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in
behalf of the corporation.

A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be permanently barred from contracting with any unit of State or local government.  No corporation shall be barred from
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation.

2.  The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section
33E-4.

E.  International Anti-Boycott

1.  Section 5 of the International Anti-Boycott Certification Act provides:

§ 5.  State contracts.  Every contract entered into by the State of Illinois for the manufacture, furnishing, or purchasing of supplies, material, or
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of
Commerce promulgated under that Act.

2.  The bidder makes the certification set forth in Section 5 of the Act.

F.  Drug Free Workplace

1.  The Illinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the
contractor is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees.

2.  The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by:

(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled
substance, including cannabis, is prohibited in the contractor’s workplace; specifying the actions that will be taken against employees for
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by
the terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later
than five (5) days after such conviction.

(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s
policy of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the
penalties that may be imposed upon employees for drug violations.

(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post
the statement in a prominent place in the workplace.

(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction
of an employee for a violation of any criminal drug statute occurring in the workplace.

(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation
program approved by a federal, state or local health, law enforcement or other appropriate agency.

(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating
that a trained referral team is in place.

(g) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated in this
certification.
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G.  Debt Delinquency

1. The Illinois Procurement Code provides:

Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder certifies that it, or any affiliate,. Is not barred from being awarded a contract under 30 ILCS 500.  Section 50-11
prohibits a person from entering into a contract with a State agency if it knows or should know that it, or any affiliate, is delinquent in the
payment of any debt to the State as defined by the Debt Collection Board.  Section 50-12 prohibits a person from entering into a contract with
a State agency if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal property into the State of
Illinois in accordance with the provisions of the Illinois Use Tax Act.  The contractor further acknowledges that the contracting State agency
may declare the contract void if this certification is false or if the contractor, or any affiliate, is determined to be delinquent in the payment of
any debt to the State during the term of the contract.
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TO BE RETURNED WITH BID

IV.  DISCLOSURES

A.  The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder.  The Department may terminate the contract if it is later determined that the bidder rendered a false or erroneous
disclosure, and the surety providing the performance bond shall be responsible for completion of the contract.

B.  Financial Interests and Conflicts of Interest

1.  Section 50-35 of the Illinois Procurement Code provides that all bids of more than $10,000 shall be accompanied by disclosure of the financial
interests of the bidder.  This disclosed information for the successful bidder, will be maintained as public information subject to release by request
pursuant to the Freedom of Information Act.          

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure.  If a bidder is a
privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that Federal
10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  The
disclosure shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their
instrument of ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial
interest of each person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship.

2.  Disclosure Forms.  Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements.  Subject individuals should be covered each by one form.  In addition, a second form (Disclosure Form B) provides for the
disclosure of current or pending procurement relationships with other (non-IDOT) state agencies.  The forms must be included with each bid or
incorporated by reference.

C. Disclosure Form Instructions

Form A:  For bidders that have previously submitted the information requested in Form A

The Department has retained the Form A disclosures submitted by all bidders responding to these requirements for the April 24, 1998 or any
subsequent letting conducted by the Department.  The bidder has the option of submitting the information again or the bidder may sign the
following certification statement indicating that the information previously submitted by the bidder is, as of the date of signature, current and
accurate.  The Certification must be signed and dated by a person who is authorized to execute contracts for the bidding company.  Before signing
this certification, the bidder should carefully review its prior submissions to ensure the Certification is correct.  If the Bidder signs the Certification,
the Bidder should proceed to Form B instructions.

CERTIFICATION STATEMENT

I have determined that the Form A disclosure information previously submitted is current and
accurate, and all forms are hereby incorporated by reference in this bid.  Any necessary additional
forms or amendments to previously submitted forms are attached to this bid.

(Bidding Company)

          Name of Authorized Representative (type or print)                                Title of Authorized Representative (type or print)

  
                                                                             Signature of Authorized Representative                                               Date
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Form A:  For bidders who have NOT previously submitted the information requested in Form A

If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A.  If a
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  If a
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure
form.  To do this, the bidder should answer each of the following questions.  A “YES” answer indicates Form A must be completed.  If the answer
to each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of Form A must be signed and dated by
a person that is authorized to execute contracts for the bidding company.  Note:  These questions are for assistance only and are not required to
be completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity?  YES         NO      

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than $90,420.00?  YES         NO

3. Does anyone in your organization receive more than $90,420.00 of the bidding entity’s or parent entity’s distributive income?
(Note: Distributive income is, for these purposes, any type of distribution of profits.  An annual salary is not distributive
income.)  YES         NO __

4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income,
but which is less than $90,420.00?  YES         NO __

(Note:  Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more
than one question.)

A “YES” answer to any of these questions requires the completion of Form A.  The bidder must determine each individual in the bidding entity or
the bidding entity’s parent company that would cause the questions to be answered “Yes”.  Each form must be signed and dated by a person that
is authorized to execute contracts for your organization.  Photocopied or stamped signatures are not acceptable.  The person signing can be,
but does not have to be, the person for which the form is being completed.  The bidder is responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated
by a person that is authorized to execute contracts for your company.

Form B: Identifying Other Contracts & Procurement Related Information   Disclosure Form B must be completed for each bid submitted by
the bidding entity.  It must be signed by an individual who is authorized to execute contracts for the bidding entity.  Note:  Signing the NOT
APPLICABLE STATEMENT on Form A does not allow the bidder to ignore Form B.  Form B must be completed, signed and dated or the bidder
may be considered nonresponsive and the bid will not be accepted.

The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other
ongoing procurement relationship with any other (non-IDOT) State of Illinois agency.  If “No” is checked, the bidder only needs to complete the
signature box on the bottom of Form B.  If “Yes” is checked, the bidder must do one of the following:

Option I:   If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of Illinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  These items may be listed on Form B or on an
attached sheet(s).  Do not include IDOT contracts.  Contracts with cities, counties, villages, etc. are not considered State of Illinois agency
contracts and are not to be included.  Contracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital
Development Board must be included.   Bidders who submit Affidavits of Availability are suggested to use Option II.

Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of Illinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  For any contracts that are not covered by the
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s).  These might be such things as leases.

D. Bidders Submitting More Than One Bid

Bidders submitting multiple bids may submit one set of forms consisting of all required Form A disclosures and one Form B for use with all bids.
Please indicate in the space provided below the bid item that contains the original disclosure forms and the bid items which incorporate the forms
by reference.

� The bid submitted for letting item contains the Form A disclosures or Certification Statement and the Form B
disclosures.  The following letting items incorporate the said forms by reference:
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RETURN WITH BID/OFFER
ILLINOIS DEPARTMENT
OF TRANSPORTATION

Form A
Financial Information &

Potential Conflicts of Interest
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Code (30
ILCS 500).  Vendors desiring to enter into a contract with the State of Illinois must disclose the financial information and
potential conflict of interest information as specified in this Disclosure Form.  This information shall become part of the
publicly available contract file.  This Form A must be completed for bids in excess of $10,000, and for all open-ended
contracts.  A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in satisfaction of
the requirements set forth in Form A.  See Disclosure Form Instructions.

DISCLOSURE  OF   FINANCIAL  INFORMATION

1.  Disclosure of Financial Information.  The individual named below has an interest in the BIDDER (or its parent) in terms
of ownership or distributive income share in excess of 5%, or an interest which has a value of more than $90,420.00 (60%
of the Governor’s salary as of 7/1/01). (Make copies of this form as necessary and attach a separate Disclosure Form
A for each individual meeting these requirements)
FOR INDIVIDUAL (type or print information)

NAME:

ADDRESS

Type of ownership/distributable income share:

stock sole proprietorship Partnership other:  (explain on separate sheet):
% or $ value of ownership/distributable income share:

2.  Disclosure of Potential Conflicts of Interest.  Check “Yes” or “No” to indicate which, if any, of the following potential
conflict of interest relationships apply.  If the answer to any question is “Yes”, please attach additional pages and describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.
Yes      No __

     If your answer is yes, please answer each of the following questions.

1.  Are you currently an officer or employee of either the Capitol Development Board or the Illinois Toll
     Highway Authority? Yes      No __

2.  Are you currently  appointed to  or employed by  any agency of the  State of Illinois?  If you  are
     currently appointed to or employed by any agency of the State of Illinois, and your annual salary
     exceeds  $90,420.00,  (60%  of the Governor's salary as of  7/1/01)  provide the name the State
     agency for which you are employed and your annual salary. ____________________________
     ____________________________________________________________________________
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RETURN WITH BID/OFFER

3.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual
     salary exceeds $90,420.00,  (60% of the Governor's salary as of  7/1/01) are you entitled to receive
     (i)  more  than 7 1/2% of  the total distributable  income  of your  firm,  partnership,  association  or
     corporation, or (ii) an amount in excess of the salary of the Governor? Yes      No __

4.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual
     salary exceeds $90,420.00,  (60% of the Governor's salary as of  7/1/01)  are you and your spouse
     or minor children  entitled to receive  (i)  more than 15 %  in the aggregate of  the total distributable
     income of your  firm, partnership, association or corporation, or (ii) an amount in excess of  2 times
     the salary of the Governor? Yes      No __

___________________________________________________________________________________________
(b)  State employment of  spouse, father, mother, son, or daughter,  including contractual employment services
       in the previous 2 years.

Yes      No __
       If your answer is yes, please answer each of the following questions.

1.  Is your spouse or any minor children currently an officer or employee of  the Capitol Development
     Board or the Illinois Toll Highway Authority? Yes      No __

2.  Is your spouse or any minor children currently appointed to or employed by any agency of the State
     of  Illinois?   If  your  spouse  or  minor  children  is/are  currently  appointed to  or employed  by any
    agency  of  the  State  of  Illinois,  and  his/her  annual  salary  exceeds  $90,420.00,  (60 %  of  the
    Governor's  salary as of  7/1/01)  provide the  name of your spouse and/or minor children, the name
     of the State agency for which he/she is employed and his/her annual salary. __________________
     _______________________________________________________________________________

3.  If your spouse or any minor children is/are currently appointed  to or employed by any agency of the
     State of Illinois, and his/her annual salary exceeds $90,420.00,  (60% of the salary of the Governor
     as of 7/1/01) are you entitled to receive (i) more then 71/2% of the total distributable income of your
     firm,  partnership,  association  or  corporation,  or  (ii)  an amount  in  excess  of  the  salary  of  the
     Governor? Yes      No __

4.  If your spouse  or any minor children are currently  appointed to or employed  by any agency of  the
    State of Illinois, and his/her annual salary exceeds $90,420.00,  (60% of the Governor's salary as of
     7/1/01)  are  you and  your spouse  or minor  children  entitled to receive  (i) more  than 15 %  in the
    aggregate of  the total distributable income of your  firm,  partnership,  association or corporation, or
    (ii) an amount in excess of  2 times the salary of the Governor? 

Yes      No __
________________________________________________________________________________________
(c)  Elective status; the holding of elective office of the State of Illinois, the government of the United States, any

              unit of local government authorized by the Constitution of the State of  Illinois or the statutes of  the State  of
              Illinois currently or in the previous 3 years. Yes      No __

_________________________________________________________________________________________
(d)  Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,

              son, or daughter. Yes      No __
_________________________________________________________________________________________
(e)  Appointive office; the holding of any appointive government office of the State of Illinois, the United States of
      America, or any unit of local government authorized by the Constitution of  the State of Illinois or the statutes

              of the State of Illinois,  which office entitles the holder to compensation in excess of the expenses incurred in
              the discharge of that office currently or in the previous 3 years. Yes      No __
 _______________________________________________________________________________________

(f)  Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
             son, or daughter. Yes      No __

________________________________________________________________________________________
        (g)  Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.

Yes      No __
________________________________________________________________________________________

-13-



RETURN WITH BID/OFFER

 (h)  Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
             son, or daughter. Yes      No __

________________________________________________________________________________________
       (i)  Compensated employment,  currently or  in the previous 3 years,  by any  registered  election  or  reelection

     committee  registered with  the Secretary of State or any county clerk of the State of Illinois, or any political
             action committee registered with either the Secretary of State or the Federal Board of Elections.

Yes      No __
________________________________________________________________________________________
(j)  Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
     last 2 years by any registered election or re-election committee registered with the Secretary of State or any
     county clerk of the State of Illinois,  or any political action  committee registered with either the Secretary of
     State or the Federal Board of Elections.

Yes      No __
________________________________________________________________________________________

APPLICABLE STATEMENT
This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.

Completed by:
Name of Authorized Representative (type or print)

Completed by:
Title of Authorized Representative (type or print)

Completed by:
Signature of Individual or Authorized Representative           Date

NOT APPLICABLE STATEMENT
I have determined that no individuals associated with this organization meet the criteria that would
require the completion of this Form A.

This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page.

Name of Authorized Representative (type or print)

Title of Authorized Representative (type or print)

Signature of Authorized Representative           Date
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ILLINOIS DEPARTMENT
OF TRANSPORTATION

Form B
Other Contracts &

Procurement Related Information
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Act (30 ILCS
500).  This information shall become part of the publicly available contract file.  This Form B must be completed for bids in
excess of $10,000, and for all open-ended contracts.

DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION

1.  Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it has any
pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with any other State of
Illinois agency:  Yes      No __
If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page.

2.  If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other descriptive
information such as bid or project number (attach additional pages as necessary).  SEE DISCLOSURE FORM
INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE SIGNED

Name of Authorized Representative (type or print)

Title of Authorized Representative (type or print)

Signature of Authorized Representative          Date
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SPECIAL NOTICE TO CONTRACTORS

The following requirements of the Illinois Department of Human Rights' Rules and Regulations are applicable to bidders on
all construction contracts advertised by the Illinois Department of Transportation:

CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION

(a) All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's
Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee
utilization in all job classifications on the contract project.

 
(b) The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained

therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the
Illinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September
17, 1980.  If it is determined that the contract awardee's projections reflect an underutilization of minority persons
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and such
awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the contract
project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct such
underutilization including a specific timetable geared to the completion stages of the contract.

 
(c) The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's

Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence
related thereto.  The Department of Human Rights may review and revise any action taken by the Department of
Transportation with respect to these requirements.

Rev. 3/98
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Contract No. 66376
MCLEAN County
Section D-3 BRIDGE PAINTING 2004-1
Route FAI 55
District 3 Construction Funds

PART I. IDENTIFICATION
Dept. Human Rights #_______________________________  Duration of Project:  _____________________________

Name of Bidder:  _________________________________________________________________________________

PART II.  WORKFORCE PROJECTION
A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in
which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce
projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract:
                                                                               TABLE A                                                                                                              TABLE B

TOTAL Workforce Projection for Contract CURRENT EMPLOYEES
TO BE ASSIGNED

MINORITY EMPLOYEES TRAINEES TO CONTRACT
JOB TOTAL *OTHER APPREN- ON THE JOB TOTAL MINORITY

CATEGORIES EMPLOYEES BLACK HISPANIC MINOR. TICES TRAINEES EMPLOYEES EMPLOYEES
M F M F M F M F M F M F M F M F

OFFICIALS
(MANAGERS)

SUPERVISORS

FOREMEN

CLERICAL
EQUIPMENT
OPERATORS

MECHANICS

TRUCK DRIVERS

IRONWORKERS

CARPENTERS

CEMENT MASONS

ELECTRICIANS
PIPEFITTERS,
PLUMBERS

PAINTERS
LABORERS,
SEMI-SKILLED
LABORERS,
UNSKILLED

TOTAL

                                            TABLE C
TOTAL Training Projection for Contract

EMPLOYEES TOTAL *OTHER
IN EMPLOYEES BLACK HISPANIC MINOR.

TRAINING M F M F M F M F
APPRENTICES

ON THE JOB
TRAINEES
*Other minorities are defined as Asians (A) or Native Americans (N).
  Please specify race of each employee shown in Other Minorities column.                                                         BC 1256 - Pg 1 (Rev. 3/98)
                                                                   Note:  See instructions on the next page                                                               IL 494-0454
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RETURN WITH BID 
Contract No. 66376
MCLEAN County
Section D-3 BRIDGE PAINTING 2004-1
Route FAI 55
District 3 Construction Funds

PART II. WORKFORCE PROJECTION - continued

B. Included in “Total Employees” under Table A is the total number of new hires that would be employed in the event
the undersigned bidder is awarded this contract.

The undersigned bidder projects that:  (number) ____________________________________ new hires would be
recruited from the area in which the contract project is located; and/or (number)
_______________________________ new hires would be recruited from the area in which the bidder’s principal
office or base of operation is located.

C. Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors.

The undersigned bidder estimates that (number) _________________________________________ persons will
be directly employed by the prime contractor and that (number) __________________________ persons will be
employed by subcontractors.

PART III. AFFIRMATIVE ACTION PLAN

A. The undersigned bidder understands and agrees that in the event the foregoing minority and female employee
utilization projection included under PART II is determined to be an underutilization of minority persons or women
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee
utilization are corrected.  Such Affirmative Action Plan will be subject to approval by the contracting agency and
the Department of Human Rights.

B. The undersigned bidder understands and agrees that the minority and female employee utilization projection
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed to
be part of the contract specifications.

Company ________________________________________               Telephone Number ___________________

                 _________________________________________

Address  _________________________________________

Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel.

Table A - Include both the number of employees that would be hired to perform the contract work and the total number currently employed
(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees.  The “Total Employees” column
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work.

Table B - Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees
currently employed.

Table C - Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A.

BC-1256-Pg. 2 (Rev. 3/98)
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Signature:  _____________________________________ Title:  _____________________ Date:  _____________



RETURN WITH BID
Contract No. 66376
MCLEAN County
Section D-3 BRIDGE PAINTING 2004-1
Route FAI 55
District 3 Construction Funds

PROPOSAL SIGNATURE SHEET

The undersigned bidder hereby makes and  submits this bid on the subject Proposal, thereby assuring the Department that all requirements of
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid.

Firm Name

(IF AN INDIVIDUAL) Signature of Owner

Business Address

Firm Name

By

(IF A CO-PARTNERSHIP) Business Address

Name and Address of All Members of the Firm:

Corporate Name

By
Signature of Authorized Representative

Typed or printed name and title of Authorized Representative
(IF A CORPORATION)

Attest
(IF A JOINT VENTURE, USE THIS SECTION Signature
FOR THE MANAGING PARTY AND THE
SECOND PARTY SHOULD SIGN BELOW) Business Address

Corporate Name

By
Signature of Authorized Representative

Typed or printed name and title of Authorized Representative
(IF A JOINT VENTURE)

Attest
Signature

Business Address

If more than two parties are in the joint venture, please attach an additional signature sheet.
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Division of Highways
Proposal Bid Bond
(Effective November 1, 1992)

Item No.
Letting Date

KNOW ALL MEN BY THESE PRESENTS, That We

as PRINCIPAL, and

as SURETY, are
held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount specified in
Article 102.09 of the “Standard Specifications for Road and Bridge Construction” in effect on the date of invitation for bids, whichever is the lesser sum, well
and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, administrators, successors and assigns.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, That Whereas, the PRINCIPAL has submitted a bid proposal to the STATE OF
ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item Number and Letting Date
indicated above.

NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time and as specified
in the bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the Department; and if, after award by the
Department, the PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents including evidence of the required
insurance coverages and providing such bond as specified with good and sufficient surety for the faithful performance of such contract and for the prompt
payment of labor and material furnished in the prosecution thereof; or if, in the event of the failure of the PRINCIPAL to make the required DBE submission
or to enter into such contract and to give the specified bond, the PRINCIPAL pays to the Department the difference not to exceed the penalty hereof between
the amount specified in the bid proposal and such larger amount for which the Department may contract with another party to perform the work covered by
said bid proposal, then this obligation shall be null and void, otherwise, it shall remain in full force and effect.

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding
paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor.  If Surety does not make
full payment within such period of time, the Department may bring an action to collect the amount owed.  Surety is liable to the Department for
all its expenses, including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part.

In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by their
respective officers this __________________ day of ____________________________ A.D., _____.

PRINCIPAL SURETY

(Company Name) (Company Name)

By: By:
                            (Signature & Title)                                           (Signature of Attorney-in-Fact)

Notary Certification for Principal and Surety
STATE OF ILLINOIS,
COUNTY OF __________________

I, _________________________________________________________, a Notary Public in and for said County, do hereby certify  that

______________________________________________and _______________________________________________________________

(Insert names of individuals signing on behalf of PRINCIPAL & SURETY)

 who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of
PRINCIPAL and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said
instrument as their free and voluntary act for the uses and purposes therein set forth.

Given under my hand and notarial seal this ___________ day of ___________________________, A.D. ________.

My commission expires   _____________________        _______________________________________________
                                                                                                                                Notary Public

In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond.  By signing below the Principal
is ensuring the identified electronic bid bond has been executed and the Principal and Surety are firmly bound unto the State of Illinois under
the conditions of the bid bond as shown above.

____________________ _____________________________________ ____________________________________________
Electronic Bid Bond ID# Company/Bidder Name Signature and Title

BD 356 (Rev. 2000)



PROPOSAL ENVELOPE

for construction work advertised for bids by the
Illinois Department of Transportation

Item No. Item No. Item No.

                                                             Submitted By:

Name:

Address:

Phone No.

Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the
submittal of bids.  If proposals are mailed, they should be enclosed in a second or outer envelope addressed
to:

Engineer of Design and Environment - Room 323
Illinois Department of Transportation
2300 South Dirksen Parkway
Springfield, Illinois  62764

NOTICE

Individual bids, including Bid Bond and/or supplemental information
if required, should be securely stapled.
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District 3 Construction Funds

NOTICE

None of the following material needs to be returned with the bid package unless the
special provisions require documentation and/or other information to be submitted.



NOTICE TO BIDDERS

1. TIME AND PLACE OF OPENING BIDS.   Sealed proposals for the improvement described herein will be
received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen
Parkway, in Springfield, Illinois until 10:00 o’clock a.m., January 16, 2004.  All bids will be gathered, sorted,
publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley Building
shortly after the 10:00 a.m. cut off time.

2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 66376
MCLEAN County
Section D-3 BRIDGE PAINTING 2004-1
Route FAI 55
District 3 Construction Funds

 Cleaning and painting of 3 existing steel bridges along FAI Route 55 all located near Lexington.

3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for
Road and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine
carefully all documents, to make all required inspections, and to inquire or seek explanation of the same
prior to submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires
the bidder to make various certifications as a part of the proposal and contract.  By execution and
submission of the proposal, the bidder makes the certification contained therein.  A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
Illinois Department of Transportation

Timothy W. Martin, Secretary
BD 351 (Rev. 01/2003)
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STATE OF ILLINOIS
______________________

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted January 1, 2002, the latest edition of the "Manual on Uniform Traffic
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials"
in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring
Special Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of FAI Route 55 (I-55), Section D-3 Bridge Painting 2004-1, in McLean County and
in case of conflict with any part or parts of said Specifications, the said Special Provisions shall
take precedence and shall govern.

Contract No.
66376

LOCATION OF PROJECT

This project is located at S.N. 057-0169 SB, S.N.  057-0170 NB carrying I-55 over a creek 1.5
miles southwest of Lexington and S.N. 057-0171 carrying County Highway 8 over I-55
(Lexington Interchange) in McLean County.

DESCRIPTION OF PROJECT
This project consists of the cleaning and painting the existing structural steel according to plan
details and as described herein.

Structure

SN 057-0169 SB Weathering Steel Beam Ends Only (10’)

SN 057-0170 NB Weathering Steel Beam Ends Only (10’)

SN 057-0171 All Existing Structural Steel

TRAFFIC CONTROL PLAN
(Revised April 1, 2003)

Traffic control shall be in accordance with the applicable sections of the Standard Specifications
for Road and Bridge Construction, the applicable guidelines contained in the Illinois Manual on
Uniform Traffic Control Devices for Streets and Highways, these special provisions, and any
special details and Highway Standards herein and in the plans and the Standard Specifications
for Traffic Control Items.
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Special attention is called to the following sections of the Standard Specifications, the Highway
Standards, and the special provisions relating to traffic control:

Standard Specifications:

Section 701- Work Zone Traffic Control
Section 702 - Work Zone Traffic Control Devices
Section 704 - Temporary Concrete Barrier

Highway Standards:
701001 701006 701101 701106 701402 701411
702001 704001

In addition, the following also relate to traffic control for this project:

SPECIAL PROVISIONS
Lane Rental
Vehicle Parking
Equipment Illumination
Keeping Roads Open to Traffic
Flagger Vests
Fluorescent Orange Sheeting on Drums
Placement of Arrow Boards
Temporary Concrete Barrier
Traffic Control Deficiency Deduction
Work Zone Traffic Control Devices

LANE RENTAL

(Effective December 1, 1999)                                  (Revised  February 1, 2000)

The Contractor will be charged Lane Rental Days as specified below.  Lane Rental Days in
excess of or less than the allotted number of Lane Rental Days will be deducted or
compensated for as specified below.

The total number of Lane Rental Days for this project is 87 and is based on an expedited work
schedule.

The Contractor will be assessed a Lane Rental Day when any portion of a traffic lane is closed
during any part of a calendar day for patching and bridge work.  The northbound and
southbound lanes will be considered separate operations and will have Lane Rental Days
assessed independently.  Successive lane closures in the driving lane, the passing lane, or a
combination of the two shall only constitute one Lane Rental Day.  A maximum of one Lane
Rental Day per direction of travel will be assessed each day.

Should the Contractor be delayed in the commencement, prosecution or completion of the work
for any reason, there shall be no increase in the number of Lane Rental Days allotted unless an
extension of time is granted for completion of the work which affects lane closures.  No addition
of allotted days will be allowed for any increase in contract quantities or extra work unless it can
be shown that such an increase affects the number of Lane Rental Days.
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The Contractor will be entitled from the Department the amount of $100.00 for each  unused
Lane Rental Day up to a maximum of 17 Lane Rental Days.  The Contractor will be liable to the
Department in the amount of $100.00 for each Lane Rental Day assessed in excess of the
allotted or adjusted Lane Rental Days.

KEEPING ROADS OPEN TO TRAFFIC
(Effective December 1, 1999)                                   (Revised July 24, 2000)

All lanes shall be open to traffic during the legal holiday periods according to Article 107.09 of
the Standard Specifications, during weekends defined as 3:00 p.m. Friday to 12:00 midnight
Sunday, and at the end of each work day, with the following exception:

Lane closures for structure work will be allowed overnight and on all calendar days.

This work will not be paid for separately, but shall be included in the cost of the applicable traffic
control items.

VEHICLE PARKING

Parking of personal vehicles within the interstate right of way will be strictly prohibited.  Parking
of construction equipment within the right of way will be permitted only at locations approved by
the engineer and never within median area or overnight on any roadway area.

EQUIPMENT ILLUMINATION

(Revised January 26, 1998)

The contractor shall equip all machinery and vehicles with a flashing amber dome light, installed
so the illumination is visible from all directions.

CLEANING AND PAINTING EXISTING STEEL STRUCTURES

Effective: October 2, 2001 Revised:   April 7, 2003

Description.  This work shall consist of the preparation of all designated metal surfaces by the
method(s) specified on the plans.  This work also includes the painting of those designated
surfaces with the paint system(s) specified on the plans.  The Contractor shall furnish all
materials, equipment, labor, and other essentials necessary to accomplish this work and all
other work described herein and as directed by the Engineer.

Materials.  All materials to be used on an individual structure shall be produced by the same
manufacturer.
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The Bureau of Materials and Physical Research has established a list of all products that have
met preliminary requirements.  Each batch of material, except for the penetrating sealer, must
be tested and approved before use.  The specified colors shall be produced in the coating
manufacturer’s facility.  Tinting of the coating after it leaves the manufacturer’s facility is not
allowed.

The paint materials shall meet the following requirements of the Standard Specification and as
noted below:

Item Article
(a) Waterborne Acrylic 1008.24
(b) Aluminum Epoxy Mastic 1008.25
(c) Organic Zinc Rich Primer (Note 1)
(d) Epoxy/ Aliphatic Urethane (Note 1)
(e) Penetrating Sealer (Note 2)

Note 1:These material requirements shall be according to the Special Provision for the Organic
Zinc-Rich Paint System.

Note 2:The Epoxy Penetrating Sealer shall be a cross-linked multi component sealer.  The
sealer shall have the following properties:

(a) The volume solids shall be 98%(plus or minus 2%).
(b) Shall be clear or slightly tinted color.

Submittals.  The Contractor shall submit for Engineer review and acceptance, the following
plans and information for completing the work.  The submittals shall be provided within 30 days
of execution of the contract unless given written permission by the Engineer to submit them at a
later date.  Work cannot proceed until the submittals are accepted by the Engineer.  Details for
each of the plans are presented within the body of this specification.

a) Contractor/Personnel Qualifications.  Evidence of Contractor qualifications and the
names and qualifications/experience/training of the personnel managing and
implementing the Quality Control program and conducting the quality control tests.

b) Quality Control (QC) Program.  The QC Program shall identify the following; the
instrumentation that will be used, a schedule of required measurements and
observations, procedures for correcting unacceptable work, and procedures for
improving surface preparation and painting quality as a result of quality control findings.
The program shall incorporate at a minimum, the IDOT Quality Control Daily Report form
as supplied by the Engineer.

c) Inspection Access Plan.  The inspection access plan for use by Contractor QC
personnel for ongoing inspections and by the Engineer during Quality Assurance (QA)
observations.
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d) Surface Preparation/Painting Plan.  The surface preparation/painting plan shall include
the methods of surface preparation and type of equipment to be utilized for washing,
hand/power tool cleaning, removal of rust, mill scale, paint or foreign matter, abrasive
blast or water jetting, and remediation of chloride.  If detergents, additives, or inhibitors
are incorporated into the water, the Contractor shall include the names of the materials
and Material Safety Data Sheets (MSDS).  The Contractor shall identify the solvents
proposed for solvent cleaning together with MSDS.

The plan shall also include the methods of coating application and equipment to be
utilized.

If the Contractor proposes to heat or dehumidify the containment, the methods and
equipment proposed for use shall be included in the Plan for the Engineer’s
consideration.

e) Paint Manufacturer Certifications and Letters.  When a sealer is used, the Contractor
shall provide the manufacturer’s certification of compliance with IDOT testing
requirements listed under “Materials” above.  A certification regarding the compatibility of
the sealer with the specified paint system shall also be included.

When rust inhibitors are used, the Contractor shall provide a letter from the coating
manufacturer indicating that the inhibitor is compatible with, and will not adversely affect
the performance of the coating system.

If the use of a chemical soluble salt remover is proposed by the Contractor, provide a
letter from the coating manufacturer indicating that the material will not adversely effect
the performance of the coating system.

The paint manufacturer's application and thinning instructions, MSDS and product data
sheets shall be provided, with specific attention drawn to storage temperatures, and the
temperatures of the material, surface and ambient air at the time of application.
A letter or written instructions from the coating manufacturer shall be provided indicating
the length of time that each coat must be protected from cold or inclement weather (e.g.,
exposure to rain) during its drying period.

f) Abrasives.  Abrasives to be used for abrasive blast cleaning, including MSDS.  For
expendable abrasives, the Contractor shall provide certification from the abrasive
supplier that the abrasive meets the requirements of SSPC-AB1.  For steel grit
abrasives, the certification shall indicate that the abrasive meets the requirements of
SSPC-AB3.

g) Protective Coverings.  Plan for containing or controlling paint debris (droplets, spills,
overspray, etc.).  Any tarpaulins or protective coverings proposed for use shall be fire
retardant.  For submittal requirements involving the containment used to remove lead
paint, the Contractor shall refer to Special Provision for Containment and Disposal of
Lead Paint Cleaning Residues.
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h) Progress Schedule.  Progress schedule shall be submitted per Article 108.02 and shall
identify all major work items (e.g., installation of rigging/containment, surface
preparation, and coating application).

When the Engineer accepts the submittals, the Contractor will receive written notification.  The
Contractor shall not begin any paint removal work until the Engineer has accepted the
submittals.  The Contractor shall not construe Engineer acceptance of the submittals to imply
approval of any particular method or sequence for conducting the work, or for addressing health
and safety concerns.  Acceptance of the programs does not relieve the Contractor from the
responsibility to conduct the work according to the requirements of Federal, State, or Local
regulations and this specification, or to adequately protect the health and safety of all workers
involved in the project and any members of the public who may be affected by the project.  The
Contractor remains solely responsible for the adequacy and completeness of the programs and
work practices, and adherence to them.

Contractor Qualifications.  Unless indicated otherwise in the contract plans, the painting
Contractor shall possess current SSPC–QP1 and SSPC-QP2 certifications at the time of bid,
and shall maintain certified status throughout the duration of the painting work under the
contract.

Quality Control (QC) Inspections.  The Contractor shall perform first line, in process QC
inspections. The Contractor shall implement the submitted and accepted QC Program to insure
that the work accomplished complies with these specifications.  The designated Quality Control
inspector shall be onsite full time during any operations that affect the quality of the coating
system (e.g., surface preparation and chloride remediation, coating mixing and application, and
evaluations between coats and upon project completion).  The Contractor shall use the IDOT
Quality Control Daily Report form supplied by the Engineer to record the results of quality
control tests.  The completed reports shall be turned into the Engineer before work resumes the
following day.

Contractor QC inspections shall include, but not be limited to the following:

� Suitability of protective coverings and the means employed to control project debris and
paint spills, overspray, etc.

� Ambient conditions
� Surface preparation (solvent cleaning, pressure washing including chalk tests, hand/power

tool or abrasive blast cleaning, etc.)
� Chloride remediation
� Coating application (specified materials, mixing, thinning, and wet/dry film thickness)
� Recoat times and cleanliness between coats
� Coating continuity and coverage (freedom from runs, sags, overspray, dryspray, pinholes,

shadow-through, skips, misses, etc.)

The personnel managing the Contractor’s QC Program shall possess a minimum classification
as a National Association of Corrosion Engineers (NACE) Coating Inspector Technician, or shall
provide evidence of successful inspection of 3 projects of similar or greater complexity and
scope that have been completed in the last 2 years.  References shall include the name,
address, and telephone number of a contact person employed by the bridge owner.



Route FAI 55 (I-55)
Section D-3 Bridge Painting 2004-1

McLean County
Contract No. 66376

8

The personnel performing the QC tests shall be trained in coatings inspection and the use of the
testing instruments.  Documentation of training shall be provided.  The QC personnel shall not
perform hands on surface preparation or painting activities.  Painters shall perform wet film
thickness measurements, with QC personnel conducting random spot checks of the wet film.
The Contractor shall not replace the QC personnel assigned to the project without advance
notice to the Engineer, and acceptance of the replacement(s), by the Engineer.

The Contractor shall supply all necessary equipment to perform the QC inspections.  Equipment
shall include the following at a minimum:

� Psychrometer or comparable equipment for the measurement of dew point and relative
humidity, together with all necessary weather bureau tables or psychrometric charts.

� Surface temperature thermometer
� Hypodermic Needle Pressure Gage for determining blasting pressure at the nozzle
� SSPC Visual Standards VIS 1 for abrasive blast cleaning, VIS 3 for hand/power tool

cleaning, VIS 4 for water jetting, and/or VIS 5 for wet abrasive blast cleaning, as
applicable.

� Commercially available putty knife of a minimum thickness of 1mm (40 mils) and a width
between 25 and 75 mm (1 and 3 in.)  Note that the putty knife is only required for
projects in which the existing coating is being feathered and must be tested with a dull
putty knife.

� Testex Press-O-Film Replica Tape and Spring Micrometer
� Bresle Cell Kits or CHLOR*TEST kits for chloride determinations, or equivalent
� Wet Film Thickness Gage
� Blotter paper and plate glass for compressed air cleanliness checks
� Type 2 Magnetic Dry Film Thickness Gage per SSPC - PA2
� Calibration standards for dry film thickness gage
� Light meter for measuring light intensity during paint removal, painting, and inspection

activities
� All applicable ASTM and SSPC Standards used for the work (reference list attached)

The instruments shall be calibrated by the Contractor's personnel according to the equipment
manufacturer's recommendations and the Contractor’s QC Program.  All inspection equipment
shall be made available to the Engineer for QA observations on an as needed basis.

Hold Point Notification.  Specific inspection items throughout this specification are designated as
Hold Points.  Unless other arrangements are made at the project site, the Contractor shall
provide the Engineer with a minimum 4-hour notification before a Hold Point inspection will be
reached.  If the 4-hour notification is provided and the Work is ready for inspection at that time,
the Engineer will conduct the necessary observations.  If the Work is not ready at the appointed
time, unless other arrangements are made, an additional 4-hour notification is required.
Permission to proceed beyond a Hold Point without a QA inspection will be granted solely at the
discretion of the Engineer, and only on a case by case basis.

Quality Assurance (QA) Observations.  The Engineer will conduct QA observations of any or all
phases of the work.  The presence or activity of Engineer observations in no way relieves the
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Contractor of the responsibility to provide all necessary daily QC inspections of his/her own and
to comply with all requirements of this Specification.

The Engineer has the right to reject any work that was performed without adequate provision for
QA observations.

The Engineer will issue a Non-Conformance Report when work is found to be in violation of the
specification requirements, and is not corrected to bring it into compliance before proceeding
with the next phase of work.

Inspection Access and Lighting.  The Contractor shall facilitate the Engineer’s observations as
required, including allowing ample time to view the work.  The Contractor shall furnish, erect and
move scaffolding or other mechanical equipment to permit close observation of all surfaces to
be cleaned and painted.  This equipment shall be provided during all phases of the work.
Examples of acceptable access structures include:

� Mechanical lifting equipment, such as, scissor trucks, hydraulic booms, etc.
� Platforms suspended from the structure comprised of trusses or other stiff supporting

members and including rails and kick boards.
� Simple catenary supports are permitted only if independent life lines for attaching a fall

arrest system according to Occupational Safety and Health Administration (OSHA)
regulations are provided.

When the surface to be inspected is more than 1.8 m (6 ft) above the ground or water surface,
the Contractor shall provide the Engineer with a safety harness and a lifeline according to
OSHA regulations.  The lifeline and attachment shall not direct the fall into oncoming traffic.
The Contractor shall provide a method of attaching the lifeline to the structure independent of
the inspection facility or any support of the platform.  When the inspection facility is more than
800 mm (2 1/2 ft) above the ground, the Contractor shall provide an approved means of access
onto the platform.

The Contractor shall provide artificial lighting in areas where natural light is inadequate, as
determined by the Engineer, to allow proper cleaning, inspection, and painting.  Illumination for
inspection shall be at least 325 LUX (30 foot candles).  Illumination for cleaning and painting,
including the working platforms, access and entryways shall be at least 215 LUX (20 foot
candles).

Surface Preparation and Painting Equipment.  All cleaning and painting equipment shall include
gages capable of accurately measuring fluid and air pressures and shall have valves capable of
regulating the flow of air, water or paint as recommended by the equipment manufacturer.  The
equipment shall be maintained in proper working order.

Diesel or gasoline powered equipment shall be positioned or vented in a manner to prevent
deposition of combustion contaminants on any part of the structure.

Hand tools, power tools, pressure washing, water jetting, abrasive blast cleaning equipment,
brushes, rollers, and spray equipment shall be of suitable size and capacity to perform the work
required by this specification.  All power tools shall be equipped with vacuums and High
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 Efficiency Particulate Air (HEPA) filtration.  Appropriate filters, traps and dryers shall be
provided for the compressed air used for abrasive blast cleaning and conventional spray
application.  Paint pots shall be equipped with air operated continuous mixing devices unless
prohibited by the coating manufacturer.

Test Sections.  Prior to surface preparation, the Contractor shall prepare a test section(s) on
each structure to be painted in a location(s) which the Engineer considers to be representative
of the existing surface condition and steel type for the structure as a whole.  More than one test
section may be needed to represent the various design configurations of the structure.  The
purpose of the test section(s) is to demonstrate the use of the tools and degree of cleaning
required (cleanliness and profile) for each method of surface preparation that will be used on the
project.  Each test section shall be approximately 0.93 sq m (10 sq ft).  The test section(s) shall
be prepared using the same equipment, materials and procedures as the production operations.
The Contractor shall prepare the test section(s) to the specified level of cleaning according to
the appropriate SSPC visual standards, modified as necessary to comply with the requirements
of this specification.  The written requirements of the specification prevail in the event of a
conflict with the SSPC visual standards.  Only after the test section(s) have been approved shall
the Contractor proceed with surface preparation operations.  Additional compensation will not
be allowed the Contractor for preparation of the test section(s).

For the production cleaning operations, the specifications and written definitions, the test
section(s), and the SSPC visual standards shall be used in that order for determining
compliance with the contractual requirements.

Protective Coverings and Damage.  All portions of the structure that could be damaged by the
surface preparation and painting operations (e.g., utilities), including any sound paint that is
allowed to remain according to the contract documents, shall be protected by covering or
shielding.  Tarpaulins drop cloths, or other approved materials shall be employed.  Paint drips,
spills, and overspray must also be controlled.  If containment is used to control paint drips,
spills, and overspray, the containment shall be dropped and all equipment secured when
sustained wind speeds of 64 kph (40 mph) or greater occur.  When the protective coverings
need to be attached to the structure, they shall be attached by bolting, clamping, or similar
means.  Welding or drilling into the structure is prohibited unless approved by the Engineer in
writing.  Containment and disposal of the residues shall be as specified in the Special Provision
for Containment and Disposal of Lead Paint Cleaning Residues contained elsewhere in this
Contract.

The Contractor shall be responsible for any damage caused to persons, vehicles, or property,
except as indemnified by the Response Action Contractor Indemnification Act.  Whenever the
intended purposes of the controls or protective devices used by the Contractor are not being
accomplished, as determined by the Engineer, work shall be immediately suspended until
corrections are made.  Damage to vehicles or property shall be repaired by the Contractor at the
Contractor’s expense.  Painted surfaces damaged by any Contractor's operation shall be
repaired, removed and/or repainted, as directed by the Engineer, at the Contractor's expense.

Weather Conditions.  Surfaces to be painted after cleaning shall remain free of moisture and
other contaminants.  The Contractor shall control his/her operations to insure that dust, dirt, or
moisture do not come in contact with surfaces cleaned or painted that day.
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a) The surface temperature shall be at least 3�C (5�F) above the dew point during final
surface preparation operations.  The manufacturers’ published literature shall be followed
for specific temperature, dew point, and humidity restrictions during the application of each
coat.

b) If the Contractor proposes to control the weather conditions inside containment, proposed
methods and equipment for heating and/or dehumidification shall be included in the work
plans for the Engineer’s consideration.  Any heating/dehumidification proposals accepted
by the Engineer shall be implemented at no additional cost to the department.

c) Cleaning and painting shall be done between April 15 and October 31 unless authorized
otherwise by the Engineer in writing.

The Contractor shall monitor temperature, dew point, and relative humidity every 4 hours during
surface preparation and coating application in the specific areas where the work is being
performed.  The frequency of monitoring shall increase if weather conditions are changing.  If
the weather conditions after application and during drying are forecast to be outside the
acceptable limits established by the coating manufacturer, coating application shall not proceed.
If the weather conditions are forecast to be borderline relative to the limits established by the
manufacturer, monitoring shall continue at a minimum of 4-hour intervals throughout the drying
period.  The Engineer has the right to reject any work that was performed, or drying that took
place, under unfavorable weather conditions.  Rejected work shall be removed, recleaned, and
repainted at the Contractor’s expense.

Compressed Air Cleanliness.  Prior to using compressed air for abrasive blast cleaning, blowing
down the surfaces, and painting with conventional spray, the Contractor shall verify that the
compressed air is free of moisture and oil contamination according to the requirements of ASTM
D 4285.  The tests shall be conducted at least one time each shift for each compressor system
in operation.  If air contamination is evident, the Contractor shall change filters, clean traps, add
moisture separators or filters, or make other adjustments as necessary to achieve clean, dry air.
The Contractor shall also examine the work performed since the last acceptable test for
evidence of defects or contamination caused by the compressed air.  Effected work shall be
repaired at the Contractor’s expense.

Low Pressure Water Cleaning and Solvent Cleaning (HOLD POINT).  The Contractor shall
notify the Engineer 24 hours in advance of beginning surface preparation operations.

a) Water Cleaning of Lead Containing Coatings Prior to Overcoating.  Prior to initiating any
mechanical cleaning such as hand/power tool cleaning on surfaces that are painted with
lead, all surfaces to be prepared and painted, and the tops of pier and abutment caps
shall be washed.  Washing is not required if the surfaces will be prepared by water
jetting.

Washing shall involve the use of potable water at a minimum of 7 MPa (1000 psi) and
less than 34 MPa (5000 psi) according to “Low Pressure Water Cleaning” of SSPC-
SP12. Paint spray equipment shall not be used to perform the water cleaning.  The
cleaning shall be performed in such a manner as to remove dust, dirt, chalk, insect and
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 animal nests, bird droppings, loose paint and other foreign matter prior to solvent
cleaning.  The water, debris, and any loose paint removed by water cleaning shall be
collected for proper disposal.  The washing shall be completed no more than 2 weeks
prior to surface preparation.

If detergents or other additives are added to the water, the detergents/additives shall be
included in the submittals and not used until accepted by the Engineer.  When
detergents or additives are used, the surface shall be rinsed with potable water before
the detergent water dries.

After washing has been accepted by the Engineer, all traces of asphaltic cement, oil,
grease, diesel fuel deposits, and other soluble contaminants which remain on the steel
surfaces to be painted shall be removed by solvent cleaning according to SSPC – SP1,
supplemented with scraping (e.g., to remove large deposits of asphaltic cement) as
required.  The solvent(s) used for cleaning shall be compatible with the existing coating
system.  The Contractor shall identify the proposed solvent(s) in the submittals.  If the
existing coating is softened, wrinkled, or shows other signs of attack from the solvents,
the Contractor shall immediately discontinue their use.  The name and composition of
replacement solvents, together with MSDS, shall be submitted for Engineer acceptance
prior to use.

Under no circumstances shall subsequent hand/power tool cleaning be performed in
areas containing surface contaminants or in areas where the Engineer has not accepted
the washing and solvent cleaning.  Surfaces prepared by hand/power tool cleaning
without approval of the washing and solvent cleaning may be rejected by the Engineer.
Rejected surfaces shall be recleaned with both solvent and the specified mechanical
means at the Contractor’s expense.

After all washing and mechanical cleaning are completed, representative areas of the
existing coating shall be tested to verify that the surface is free of chalk and other loose
surface debris or foreign matter.  The testing shall be performed according to ASTM
D4214.  Cleaning shall continue until a chalk rating of 6 or better is achieved in every
case.

b) Water Cleaning of Non-Lead Coatings Prior to Overcoating.  Thoroughly clean the
surfaces according to the steps defined above for “Water Cleaning of Lead Containing
Coatings Prior to Overcoating,” except that the wash water does not need to be collected
and the chalk rating for shop primed inorganic zinc coated surfaces shall not apply.  All
other provisions are applicable.

c) Water Cleaning/Debris Removal Prior to Total Coating Removal.  When total coating
removal is specified, water cleaning of the surface prior to coating removal is not
required by this specification and is at the option of the Contractor.  If the Contractor
chooses to use water cleaning, and the existing coating contains lead, all water and
debris shall be collected for proper disposal.

Whether or not the surfaces are pre-cleaned using water, the tops of the pier caps and
abutments shall be cleaned free of dirt, paint chips, insect and animal nests, bird
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 droppings and other foreign matter and the debris collected for proper disposal.  If water
is used for this cleaning, it shall be collected for disposal.

Prior to mechanical cleaning, oil, grease, and other soluble contaminants on bare steel
or rusted surfaces shall be removed by solvent cleaning according to SSPC-SP1.

d) Water Cleaning Between Coats.  When foreign matter has accumulated on a newly
applied coat, washing shall be performed prior to the application of subsequent coats.
The water does not need to be collected unless it contacts existing lead containing
coatings.

Laminar and Stratified Rust.  All laminar and stratified rust that has formed on the existing steel
surfaces shall be removed.  Pack rust formed along the perimeter of mating surfaces of
connected plates or shapes of structural steel shall be removed to the extent feasible without
mechanically detaching the mating surface.  Any pack rust remaining after cleaning the mating
surfaces shall be tight and intact when examined using a dull putty knife.  The tools used to
remove these corrosion products shall be identified in the submittals and accepted by the
Engineer.  If the surface preparation or removal of rust results in nicks or gouges, the work shall
be suspended, and the damaged areas repaired to the satisfaction of the Engineer, at the
Contractor’s expense.  The Contractor shall also demonstrate that he/she has made the
necessary adjustments to prevent a reoccurrence of the damage prior to resuming work.

Surface Preparation (HOLD POINT).  One or more of the following methods of surface
preparation shall be used as specified on the plans.  In each case, as part of the surface
preparation process, soluble salts shall be remediated as specified under “Soluble Salt
Remediation”.  The Contractor shall also note that the surface of the steel beneath the existing
coating system may contain corrosion and/or mill scale.  Removal of said corrosion and/or mill
scale, when specified, shall be considered included in this work and no extra compensation will
be allowed.

When a particular cleaning method is specified for use in distinct zones on the bridge, the
cleaning shall extend into the existing surrounding paint until a sound border is achieved.  The
edge of the existing paint is considered to be sound and intact if it can not be lifted by probing
the edge with a dull putty knife.  The sound paint shall be feathered for a minimum of 40 mm (1
1/2 in.) to achieve a smooth transition between the prepared steel and the existing coatings.
Sanders with vacuum attachments, which have been approved by the Engineer, shall be used
as necessary to accomplish the feathering.

a) Limited Access Areas:  A best effort with the specified methods of cleaning shall be
performed in limited access areas such as the backsides of rivets inside built up box
members.  The equipment being used for the majority of the cleaning may need to be
supplemented with other commercially available equipment, such as angle nozzles, to
properly clean the limited access areas.  The acceptability of the best effort cleaning in
these areas is at the sole discretion of the Engineer.

b) Near White Metal Blast Cleaning:  This surface preparation shall be accomplished
according to the requirements of Near White Metal Blast Cleaning SSPC-SP 10.  The
designated surfaces shall be prepared by dry abrasive blast cleaning, wet abrasive blast
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         cleaning, or water jetting with abrasive injection.  A Near White Metal Blast Cleaned
surface, when viewed without magnification, shall be free of all visible oil, grease, dirt,
dust, mill scale, rust, paint, oxides, corrosion products, and other foreign matter, except
for staining.

Random staining shall be limited to no more than 5 percent of each 58 sq cm (9 sq in.)
of surface area and may consist of light shadows, slight streaks, or minor discoloration
caused by stains of rust, stains of mill scale, or stains of previously applied paint.  With
the exception of crevices as defined below, surface discoloration is considered to be a
residue that must be removed, rather than a stain, if it possesses enough mass or
thickness that it can be removed as a powder or in chips when scraped with a
pocketknife.

A surface profile shall be created on the steel as defined later under “Surface Profile.”

At the discretion of the Engineer, after a best effort cleaning, slight traces of existing
coating may be permitted to remain within crevices such as those created between
rivets, bolts, and plates, and the underlying steel.  When traces of coating are permitted
to remain, the coating shall be tightly bonded when examined by probing with a dull putty
knife.  The traces of coating shall be confined to the bottom portion of the crevices only,
and shall not extend onto the surrounding steel or plate or onto the outer surface of the
rivets or bolts.  Pitted steel is excluded from exemption considerations and shall be
cleaned according to SSPC-SP10.

If hackles or slivers are visible on the steel surface after cleaning, the Contractor shall
remove them by grinding followed by reblast cleaning.  At the discretion of the Engineer,
the use of power tools to clean the localized areas after grinding, and to establish a
surface profile acceptable to the coating manufacturer, can be used in lieu of blast
cleaning.

If the surfaces are prepared using wet abrasive methods, attention shall be paid to tightly
configured areas to assure that the preparation is thorough.  After surface preparation is
completed, the surfaces, surrounding steel, and containment materials/scaffolding shall
be rinsed to remove abrasive dust and debris.  Potable water shall be used for all
operations.  An inhibitor may be added to the supply water and/or rinse water to prevent
flash rusting.  If a rust inhibitor is proposed, the Contractor shall provide a sample of the
proposed inhibitor together with a letter from the coating manufacturer indicating that the
inhibitor is suitable for use with their products.  The surfaces shall be allowed to
completely dry before the application of any coating.

c) Commercial Grade Power Tool Cleaning:  This surface preparation shall be
accomplished according to the requirements of Commercial Grade Power Tool Cleaning,
SSPC-SP15.  The designated surfaces shall be completely cleaned with power tools.  A
Commercial Grade Power Tool Cleaned surface, when viewed without magnification, is
free of all visible oil, grease, dirt, rust, coating, oxides, mill scale, corrosion products, and
other foreign matter, except for staining.  In previously pitted areas, slight residues of
rust and paint may also be left in the bottoms of pits.
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Random staining shall be limited to no more than 33 percent of each 58 sq cm (9 sq in.)
of surface area.  Allowable staining may consist of light shadows, slight streaks, or minor
discoloration caused by stains of rust, stains of mill scale, or stains of previously applied
paint.  Surface discoloration is considered to be a residue that must be removed, rather
than a stain, if it possesses enough mass or thickness that it can be removed as a
powder or in chips when scraped with a pocketknife.

A surface profile shall be created on the steel as defined later under “Surface Profile.”

At the Contractor’s option, Near White Metal Blast Cleaning may be substituted for
Power Tool Cleaning – Commercial Grade, as long as containment systems appropriate
for abrasive blast cleaning are utilized and there is no additional cost to the Department.

d) Power Tool Cleaning – Modified SP3:  This surface preparation shall be accomplished
according to the requirements of SSPC-SP3, Power Tool Cleaning except as modified
as follows.  The designated surfaces shall be cleaned with power tools.  A power tool
cleaned surface shall be free of all loose rust, loose mill scale, loose and peeling paint,
and loose rust that is bleeding through and/or penetrating the coating.  All locations of
visible corrosion and rust bleed, exposed or lifting mill scale, and lifting or loose paint
shall be prepared using the power tools.

Upon completion of the cleaning, rust, rust bleed, mill scale and surrounding paint are
permitted to remain if they can not be lifted using a dull putty knife.

Power Tool Cleaning of Shop Primed Steel.  When steel coated with only a prime coat of
inorganic zinc is specified to be cleaned, this work shall be accomplished as follows.  After
cleaning the surface as specified under “Water Cleaning of Non-Lead Coatings Prior to
Overcoating,” damaged and rusted areas shall be spot cleaned according Power Tool Cleaning
-Modified SSPC-SP3.  The edges of the coating surrounding the spot repairs shall be feathered.

Abrasives.  When abrasive blast cleaning is specified, it shall be performed using either
expendable abrasives (other than silica sand) or recyclable steel grit abrasives.  Abrasive
suppliers shall certify that the expendable abrasives meet the requirements of SSPC-AB1 and
that recyclable steel grit abrasives meet AB3.  The Contractor shall verify that recycled
abrasives meet the requirements of SSPC-AB2 during use.  All surfaces prepared with
abrasives not meeting the SSPC-AB1, AB2, or AB3 requirements, as applicable, shall be
solvent cleaned or low pressure water cleaned as directed by the Engineer, and reblast cleaned
at the Contractor’s expense.

Surface Profile (HOLD POINT).  The abrasives used for blast cleaning shall have a gradation
such that the abrasive will produce a uniform surface profile of 38 to 90 microns (1.5 to 3.5
mils).  If the profile requirements of the coating manufacturer are more restrictive, advise the
Engineer and comply with the more restrictive requirements.  For recycled abrasives, an
appropriate operating mix shall be maintained in order to control the profile within these limits.

The surface profile for the Power Tool Cleaning - Commercial Grade shall be within the range
specified by the coating manufacturer, but not less than 50 microns (2.0 mils).
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The surface profile produced by the Contractor's surface preparation procedures shall be
determined by replica tape and spring micrometer at the beginning of the work, and each day
that surface preparation is performed.  Areas having unacceptable measurements shall be
further tested to determine the limits of the deficient area.  The replica tape shall be attached to
the daily report.

When unacceptable profiles are produced, work shall be suspended.  The Contractor shall
submit a plan for the necessary adjustments to insure that the correct surface profile is achieved
on all surfaces.  The Contractor shall not resume work until the new profile is verified by the QA
observations, and the Engineer confirms, in writing, that the profile is acceptable.

Soluble Salt Remediation (HOLD POINT).  The Contractor shall implement surface preparation
procedures and processes that will remove chloride from the surfaces.  Surfaces that may be
contaminated with chloride include, but are not limited to, expansion joints and all areas that are
subject to roadway splash or run off such as fascia beams and stringers.

Methods of chloride removal may include, but are not limited to, steam cleaning or pressure
washing with or without the addition of a chemical soluble salt remover as approved by the
coating manufacturer, and scrubbing before or after initial paint removal.  The Contractor may
also elect to clean the steel and allow it to rust overnight followed by recleaning, or by utilizing
blends of fine and coarse abrasives during blast cleaning, wet abrasive/water jetting methods of
preparation, or combinations of the above.  If steam or water cleaning methods of chloride
removal are utilized over surfaces where the coating has been completely removed, and the
water does not contact any lead containing coatings, the water does not have to be collected.
The Contractor shall provide the proposed procedures for chloride remediation in the Surface
Preparation/Painting Plan.

Upon completion of the chloride remediation steps, the Contractor shall use cell methods of field
chloride extraction and test procedures (e.g., silver dichromate) accepted by the Engineer, to
test representative surfaces that were previously rusted (e.g., pitted steel) for the presence of
remaining chlorides.  Remaining chloride levels shall be no greater than 7µg/sq cm as read
directly from the surface without any multiplier applied to the results.  The testing must be
performed, and the results must be acceptable, prior to painting each day.

A minimum of 5 tests per 93 sq m (1000 sq ft) or fraction thereof completed in a given day, shall
be conducted at project start up.  If results greater than 7 µg/sq cm are detected, the surfaces
shall be recleaned and retested at the same frequency.  If acceptable results are achieved on
three consecutive days in which testing is conducted, the test frequency may be reduced to 1
test per 93 sq m (1000 sq ft) prepared each day provided the chloride remediation process
remains unchanged.  If unacceptable results are encountered, or the methods of chloride
remediation are changed, the Contractor shall resume testing at a frequency of 5 tests per 93 sq
m (1000 sq ft).

Following successful chloride testing the chloride test areas shall be cleaned.  Commercial
Grade Power Tool Cleaning can be used to clean the test locations when the specified degree
of cleaning is SSPC-SP10.
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Surface Condition Prior to Painting (HOLD POINT).  Prepared surfaces, shall meet the
requirements of the respective degrees of cleaning immediately prior to painting, and shall be
painted before rusting appears on the surface.  If rust appears or bare steel remains unpainted
for more than 12 hours, the affected area shall be prepared again at the expense of the
Contractor.

All loose paint and surface preparation cleaning residue on bridge steel surfaces, scaffolding
and platforms, containment materials, and tops of abutments and pier caps shall be removed
prior to painting.  When lead paint is being disturbed, cleaning shall be accomplished by HEPA
vacuuming unless it is conducted within a containment that is designed with a ventilation system
capable of collecting the airborne dust and debris created by sweeping and blowing with
compressed air.

The quality of surface preparation and cleaning of surface dust and debris must be accepted by
the Engineer prior to painting.  The Engineer has the right to reject any work that was performed
without adequate provision for QA observations to accept the degree of cleaning.  Rejected
coating work shall be removed and replaced at the Contractor's expense.

General Paint Requirements.  Paint storage, mixing, and application shall be accomplished
according to these specifications and as specified in the paint manufacturer's written
instructions and product data sheets for the paint system used.  In the event of a conflict
between these specifications and the coating manufacturers’ instructions and data sheets, the
Contractor shall advise the Engineer and comply with the Engineer’s written resolution.  Until a
resolution is provided, the most restrictive conditions shall apply.

Unless noted otherwise, If a new concrete deck or repair to an existing deck is required, painting
shall be done after the deck is placed and the forms have been removed.

a) Paint Storage and Mixing.  All Paint shall be stored according to the manufacturer’s
published instructions, including handling, temperatures, and warming as required prior
to mixing.  All coatings shall be supplied in sealed containers bearing the manufacturers
name, product designation, batch number and mixing/thinning instructions.  Leaking
containers shall not be used.

Mixing shall be according to the manufacturer’s instructions.  Thinning shall be
performed using thinner provided by the manufacturer, and only to the extent allowed by
the manufacturer’s written instructions.  In no case shall thinning be permitted that would
cause the coating to exceed the local Volatile Organic Compound (VOC) emission
restrictions.  For multiple component paints, only complete kits shall be mixed and used.
Partial mixing is not allowed.

The ingredients in the containers of paint shall be thoroughly mixed by mechanical
power mixers according to the manufacturer’s instructions, in the original containers
before use or mixing with other containers of paint.  The paint shall be mixed in a
manner that will break up all lumps, completely disperse pigment and result in a uniform
composition.  Paint shall be carefully examined after mixing for uniformity and to verify
that no unmixed pigment remains on the bottom of the container.  Excessive skinning or
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 partial hardening due to improper or prolonged storage will be cause for rejection of the
paint, even though it may have been previously inspected and accepted.

Multiple component coatings shall be discarded after the expiration of the pot life.  Single
component paint shall not remain in spray pots, painters buckets, etc. overnight.  It shall
be stored in a covered container and remixed before use.

The Engineer reserves the right to sample field paint (individual components and/or the
mixed material) and have it analyzed.  If the paint does not meet the product
requirements due to excessive thinning or because of other field problems, the coating
shall be removed from that section of the structure and replaced as directed by the
Engineer.

b) Application Methods.  Unless prohibited by the coating manufacturer’s written
instructions, paint may be applied by spray methods, rollers, or brushes.  If applied with
conventional or airless spray methods, paint shall be applied in a uniform layer with
overlapping at the edges of the spray pattern.

The painters shall monitor the wet film thickness of each coat during application.  The
wet film thickness shall be calculated based on the solids by volume of the material and
the amount of thinner added.  When the new coating is applied over an existing system,
routine QC inspections of the wet film thickness shall be performed in addition to the
painter’s checks in order to establish that a proper film build is being applied.

When brushes or rollers are used to apply the coating, additional applications may be
required to achieve the specified thickness per layer.

c) Painting Shop Primed Steel.  After cleaning, rusted and damaged areas shall be touched
up using the same primer specified for painting the existing structure.  The intermediate
and finish coats specified for painting the existing structure shall be applied to the steel,
except that a mist coat of the intermediate coat shall be applied first in order to prevent
pinholing and bubbling.

d) Recoating and Film Continuity (HOLD POINT for each coat).  Paint shall be considered
dry for recoating according to the time/temperature/humidity criteria provided in the
manufacturer’s instructions and when an additional coat can be applied without the
development of film irregularities; such as lifting, wrinkling, or loss of adhesion of the
under coat.  If surfaces are contaminated, washing shall be accomplished prior to
intermediate and final coats.  Wash water does not have to be collected unless the water
contacts existing lead containing coatings.

Painting shall be done in a neat and workmanlike manner.  Each coat of paint shall be
applied as a continuous film of uniform thickness free of defects including, but not limited
to, runs, sags, overspray, dryspray, pinholes, voids, skips, misses, and shadow-through.
Defects such as runs and sags shall be brushed out immediately during application.
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Paint Systems.  The paint system(s) from the list below shall be applied as specified.

The paint manufacturer's relative humidity, dew point, and material, surface, and ambient
temperature restrictions shall be provided with the submittals and shall be strictly followed.
Written recommendations from the paint manufacturer for the length of time each coat must be
protected from cold or inclement weather (e.g., exposure to rain), during the drying period shall
be included in the submittals.  Upon acceptance by the Engineer, these times shall be used to
govern the duration that protection must be maintained during drying.

Where stripe coats are indicated, the Contractor shall apply an additional coat to edges, rivets,
bolts, crevices, welds, and similar surface irregularities.  The stripe coat shall be applied by
brush and/or spray to thoroughly work the coating into or on the irregular surfaces, and shall
extend onto the surrounding steel a minimum of 25 mm (1 in.) in all directions.  The purpose of
the stripe coat is to build additional thickness and to assure complete coverage of these areas.

The stripe coat may be applied as part of the application of the full coat unless prohibited by the
coating manufacturer.  If applied as part of the application process of the full coat, the stripe
coat shall be allowed to dry for a minimum of 10 minutes in order to allow Contractor QC
personnel to verify that the coat was applied.  If a wet-on-wet stripe coat is prohibited by the
coating manufacturer or brush or roller application of the full coat pulls the underlying stripe
coat, the stripe coat shall dry according to the manufacturers’ recommended drying times prior
to the application of the full coat.  In the case of the prime coat, the full coat can also be applied
first to protect the steel, followed by the stripe coat after the full coat has dried.

a) System 1 – OZ/E/U – for Bare Steel:  System 1 shall consist of the application of a full coat
of organic (epoxy) zinc-rich primer, a full intermediate coat of epoxy, and a full finish coat
of aliphatic urethane.  Stripe coats of the prime and finish coats shall be applied.  The film
thicknesses of the full coats shall be as follows, measured according to SSPC-PA2:

� One full coat of organic zinc-rich primer between 90 and 125 microns (3.5 and 5.0
mils) dry film thickness.  The prime coat shall be tinted to a color that contrasts with the
steel surface.

� One full intermediate coat of epoxy between 75 and 150 microns (3.0 and 6.0 mils) dry
film thickness.  The intermediate coat shall be a contrasting color to both the first coat
and finish coat.

� One full finish coat of aliphatic urethane between 65 and 100 microns (2.5 and 4.0
mils) dry film thickness.  Finish coat color shall be according to contract plans.

The total dry film thickness for this system, exclusive of areas receiving the stripe coats,
shall be between 225 and 375 microns (9.0 and 15.0 mils).

b) System 2 – PS/EM/U – for Overcoating an Existing System:  System 2 shall consist of the
application of a full coat of epoxy penetrating sealer, a spot intermediate coat of aluminum
epoxy mastic and a stripe and full finish coat of aliphatic urethane.
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A full coat of epoxy penetrating sealer shall be applied to all surfaces following surface
preparation.  A spot intermediate coat shall consist of the application of one coat of the
aluminum epoxy mastic on all areas where rust is evident and areas where the old paint
has been removed, feathered and/or damaged prior to, during or after the cleaning and
surface preparation operations.  After the spot intermediate, a stripe coat and full finish
coat of aliphatic urethane shall be applied.  The film thicknesses shall be as follows,
measured according to SSPC-PA2:

� One full coat of epoxy penetrating sealer between 25 and 50 microns (1.0 and 2.0
mils) dry film thickness.

� One spot coat of aluminum epoxy mastic between 125 and 175 microns (5.0 and 7.0
mils) dry film thickness.  The color shall contrast with the finish coat.

� One full finish coat of aliphatic urethane between 65 and 100 microns (2.5 and 4.0
mils) dry film thickness.  Finish coat color shall be according to contract plans.

The total dry film thickness for this system, exclusive of the stripe coat, shall be between
215 and 325 microns (8.5 and 13.0 mils).  The existing coating thickness to remain under
the overcoat must be verified in order to obtain accurate total dry film thickness
measurements.

c) System 3 – EM/EM/AC – for Bare Steel:  System 3 shall consist of the application of two
full coats of aluminum epoxy mastic and a full finish coat of waterborne acrylic.  Stripe
coats for first coat of epoxy mastic and the finish coat shall be applied.  The film
thicknesses of the full coats shall be as follows, measured according to SSPC-PA2:

� One full coat of aluminum epoxy mastic between 125 and 175 microns (5.0 and 7.0
mils) dry film thickness.  The first coat of aluminum epoxy mastic shall be tinted a
contrasting color with the blast cleaned surface and the second coat.

� One full intermediate coat of aluminum epoxy mastic between 125 and 175 microns
(5.0 and 7.0 mils) dry film thickness.  The intermediate coat shall be a contrasting color
to the first coat and the finish coat.

� A full finish coat of waterborne acrylic between 50 and 100 microns (2.0 and 4.0 mils)
dry film thickness.  Finish coat color shall be according to contract plans.

The total dry film thickness for this system, exclusive of areas receiving the stripe coats,
shall be between 360 and 450 microns (12.0 and 18.0 mils).

d) System 4 – PS/EM/AC – for Overcoating an Existing System:  System 4 shall consist of
the application of a full coat of epoxy penetrating sealer, a spot intermediate coat of
aluminum epoxy mastic and a stripe and full finish coat of waterborne acrylic.

A full coat of epoxy penetrating sealer shall be applied to all surfaces following surface
preparation.  A spot intermediate coat shall consist of the application of one coat of the
aluminum epoxy mastic on all areas where rust is evident and areas where the old paint
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 has been removed, feathered and/or damaged prior to, during or after the cleaning and
surface preparation operations.  After the spot intermediate, a stripe coat and full finish
coat of waterborne acrylic shall be applied.  The film thicknesses shall be as follows,
measured according to SSPC-PA2:

� One full coat of epoxy penetrating sealer between 25 and 50 microns (1.0 and 2.0
mils) dry film thickness.

� One spot coat of aluminum epoxy mastic between 125 and 175 microns (5.0 and 7.0
mils) dry film thickness.  The color shall contrast with the finish coat.

� One full finish coat of waterborne acrylic between 50 and 100 microns (2.0 and 4.0
mils) dry film thickness.  Finish coat color shall be according to contract plans.

The total dry film thickness for this system, exclusive of the stripe coat, shall be between
200 and 325 microns (8.0 and 13.0 mils).  The existing coating thickness to remain under
the overcoat must be verified in order to obtain accurate total dry film thickness
measurements.

Repair of Damage to New Coating System and Areas Concealed by Containment.  The
Contractor shall repair all damage to the newly installed coating system and areas concealed by
the containment/protective covering attachment points, at no cost to the Department.  If the
damage extends to the substrate and the original preparation involved abrasive blast cleaning,
the damaged areas shall be prepared to Power Tool Cleaning - Commercial Grade.  If the
original preparation was other than blast cleaning or the damage does not extend to the
substrate, the loose, fractured paint shall be cleaned to Power Tool Cleaning – Modified SP3.

The surrounding coating at each repair location shall be feathered for a minimum distance of 40
mm (1 1/2 in.) to achieve a smooth transition between the prepared areas and the existing
coating.

If the bare steel is exposed, all coats shall be applied to the prepared area.  If only the
intermediate and finish coats are damaged, the intermediate and finish shall be applied.  If only
the finish coat is damaged, the finish shall be applied.

Special Instructions.

a) At the completion of the work, the Contractor shall stencil the painting date and the paint
code on the bridge.  The letters shall be capitals, not less than 50 mm (2 in.) and not more
than 75 mm (3 in.) in height.

The stencil shall contain the following wording "PAINTED BY (insert the name of the
Contractor)" and shall show the month and year in which the painting was completed,
followed by the appropriate code for the coating material applied, all stenciled on
successive lines:

CODE U  (for field applied System 3 or System 4).

CODE Z  (for field applied System 1 or System 2).
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This information shall be stenciled on the cover plate of a truss end post near the top of
the railing, or on the outside face of an outside stringer near one end of the bridge, or at
some equally visible surface near the end of the bridge, as designated by the Engineer.

b) All surfaces painted inadvertently shall be cleaned immediately.

It is understood and agreed that the cost of all work outlined above, unless otherwise specified,
has been included in the bid, and no extra compensation will be allowed.

Basis of Payment.  This work shall be paid for at the contract Lump Sum price for CLEANING
AND PAINTING STEEL BRIDGE, at the designated location, or for CLEANING AND PAINTING
the structure or portions thereof described.  Payment will not be authorized until all requirements
for surface preparation and painting have been fulfilled as described in this specification,
including the preparation and submittal of all QC documentation. Payment will also not be
authorized for non-conforming work until the discrepancy is resolved in writing.
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Appendix 1 – Reference List

The Contractor shall maintain the following references on site for the duration of the project:

� ASTM D 4214, Standard Test Method for Evaluating Degree of Chalking of Exterior Paint
Films

� ASTM D 4285, Standard Test Method for Indicating Oil or Water in Compressed Air

� SSPC-AB 1, Mineral and Slag Abrasives

� SSPC-AB 2, Specification for Cleanliness of Recycled Ferrous Metallic Abrasives

� SSPC-AB 3, Newly Manufactured or Re-Manufactured Steel Abrasives

� SSPC-PA 2, Measurement of Dry Coating Thickness with Magnetic Gages

� SSPC-QP 1, Standard Procedure for Evaluating Painting Contractors (Field Application to
Complex Structures)

� SSPC-QP 2, Standard Procedure for Evaluating the Qualifications of Painting Contractors
to Remove Hazardous Paint

� SSPC-SP 1, Solvent Cleaning

� SSPC-SP 3, Power Tool Cleaning

� SSPC-SP 10/NACE No. 2, Near White Metal Blast Cleaning

� SSPC-SP 12/NACE No. 5, Surface Preparation and Cleaning of Metals by Waterjetting
Prior to Recoating

� SSPC-SP15, Commercial Grade Power Tool Cleaning

�  SSPC-VIS 1, Guide and Reference Photographs for Steel Surfaces Prepared by Dry
Abrasive Blast Cleaning

� SSPC-VIS 3, Visual Standard for Power- and Hand-Tool Cleaned Steel

� SSPC-VIS4,  Guide and Reference Photographs for Steel Cleaned by Water Jetting

� SSPC-VIS 5, Guide and Reference Photographs for Steel Prepared by Wet Abrasive Blast
Cleaning

� The paint manufacturer's application instructions, MSDS and product data sheets
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CONTAINMENT AND DISPOSAL OF LEAD PAINT CLEANING RESIDUES

Effective: October 2, 2001 Revised:   April 7, 2003

Description.  This work shall consist of the containment, collection, temporary storage,
transportation and disposal of waste from lead paint removal projects.  Waste requiring
containment and control includes, but is not limited to, old paint, spent abrasives, corrosion
products, mill scale, dirt, dust, grease, oil, salts, and water used for cleaning the surface of
existing lead coatings prior to overcoating.

General.  The existing coatings contain lead and may also contain other toxic metals.  This
specification provides the requirements for containment and for the protection of the public, and
the environment from exposure to harmful levels of toxic metals that may be present in the paint
being removed or repaired.  The Contractor shall take reasonable and appropriate precautions
to protect the public from the inhalation or ingestion of dust or debris from the operations, and is
responsible for the clean-up of all spills of waste at no additional cost to the Department.

The Contractor shall comply with the requirements of this Specification and all applicable
Federal, State, and Local laws, codes, and regulations, including, but not limited to the
regulations of the United States Environmental Protection Agency (USEPA), Occupational
Safety and Health Administration (OSHA), and Illinois Environmental Protection Agency (IEPA).
The Contractor shall comply with all applicable regulations even if the regulation is not
specifically referenced herein.  If a Federal, State, or Local regulation is more restrictive than the
requirements of this Specification, the more restrictive requirements shall prevail.

Submittals.  The Contractor shall submit for Engineer review and acceptance, the following
drawings and plans for accomplishing the work.  The submittals shall be provided within 30 days
of execution of the contract unless given written permission by the Engineer to submit them at a
later date.  Work cannot proceed until the submittals are accepted by the Engineer.  Details for
each of the plans are presented within the body of this specification.  The Contractor shall also
maintain on site, copies of the standards and regulations referenced herein (list provided in
appendix 1).

a) Containment Plans.  The containment plans shall include drawings, equipment
specifications, and calculations (wind load, air flow and ventilation when negative pressure
is specified.  The plans shall include copies of the manufacturer’s specifications for the
containment materials and equipment that will be used to accomplish containment and
ventilation.

When required by the contract plans, the submittal shall provide calculations that assure the
structural integrity of the bridge when it supports the containment and the calculations and
drawings shall be signed and sealed by a Structural Engineer licensed in the state of Illinois.

When working over the railroad or navigable waterways, the Department will notify the
respective agencies that work is being planned.  Unless otherwise directed by the Engineer,
the Contractor is responsible for follow up contact, and shall provide evidence that the
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 railroad, Coast Guard, Corps of Engineers, and other applicable agencies are satisfied with
the clearance provided and other safety measures that are proposed.

b) Environmental Monitoring Plan.  The Environmental Monitoring Plan shall address the visual
inspections and clean up of the soil and water that the Contractor will perform, including final
project inspection and cleanup.  The plan shall address the daily visible emissions
observations that will be performed and the corrective action that will be implemented in the
event emissions or releases occur.  Provisions for high volume ambient air monitoring, the
Quality Assurance (QA) monitoring plan, laboratory analysis and reporting shall be provided
together with the name and qualifications of the laboratory that is proposed for Total
Suspended Particulate (TSP)-lead analysis.

c) Waste Management Plan.  The Waste Management Plan shall address all aspects of waste
handling, storage, testing, hauling and disposal.   Include the names, addresses, and a
contact person for the proposed licensed waste haulers and disposal facilities. Submit the
name and qualifications of the laboratory proposed for Toxicity Characteristic Leaching
Procedure (TCLP) analysis.  If the use of abrasive additives is proposed, provide the name
of the additive, the premixed ratio of additive to abrasive being provided by the supplier, and
a letter from the supplier of the additive indicating IEPA acceptance of the material.  Note
that the use of any steel or iron based material, such as but not limited to grit, shot, fines, or
filings as an abrasive additive is prohibited.

d) Contingency Plan.  The Contractor shall prepare a contingency plan for emergencies
including fire, accident, failure of power, failure of dust collection system, failure of supplied
air system or any other event that may require modification of standard operating
procedures during lead removal.  The plan shall include specific procedures to ensure safe
egress and proper medical attention in the event of an emergency.

When the Engineer accepts the submittals, the Contractor will receive written notification.  The
Contractor shall not begin any work until the Engineer has accepted the submittals.  The
Contractor shall not construe Engineer acceptance of the submittals to imply approval of any
particular method or sequence for conducting the work, or for addressing health and safety
concerns.  Acceptance of the plans does not relieve the Contractor from the responsibility to
conduct the work according to the requirements of Federal, State, or Local regulations, this
specification, or to adequately protect the health and safety of all workers involved in the project
and any members of the public who may be affected by the project.  The Contractor remains
solely responsible for the adequacy and completeness of the programs and work practices, and
adherence to them.

Quality Control (QC) Inspections.  The Contractor shall perform first line, in process QC
inspections of all environmental control and waste handling aspects of the project to verify
compliance with these specification requirements and the accepted drawings and plans.  The
Contractor shall use the IDOT Environmental Daily Report form supplied by the Engineer to
record the results of the inspections.  The completed reports shall be turned into the Engineer
before work resumes the following day.  Contractor QC inspections shall include, but not be
limited to the following:

� Proper installation and continued performance of the containment system(s) in accordance
with the approved drawings.
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� Visual inspections of emissions into the air and verification that the cause(s) for any
unacceptable emissions is corrected.

� Set up, calibration, operation, and maintenance of the regulated area and high volume
ambient air monitoring equipment, including proper shipment of cassettes/filters to the
laboratory for analysis.  Included is verification that the Engineer receives the results within
the time frames specified and that appropriate steps are taken to correct work practices or
containment in the event of unacceptable results.

� Visual inspections of spills or deposits of contaminated materials into the water or onto the
ground, pavement, soil, or slope protection.  Included is verification that proper cleanup is
undertaken and that the cause(s) of unacceptable releases is corrected.

� Proper implementation of the waste management plan including laboratory analysis and
providing the results to the Engineer within the time frames specified herein.

� Proper implementation of the contingency plans for emergencies.

The personnel providing the QC inspections shall be SSPC-C3 certified or equal and shall
provide evidence of successful completion of 2 projects of similar or greater complexity and
scope that have been completed in the last 2 years.  References shall include the name,
address, and telephone number of a contact person employed by the bridge owner.

Quality Assurance (QA) Observations.  The Engineer will conduct QA observations of any or all
of the QC monitoring inspections that are undertaken.  The presence or activity of Engineer
observations in no way relieves the Contractor of the responsibility to provide all necessary daily
QC inspections of its own and to comply with all requirements of this Specification.

Containment Requirements.  The Contractor shall install and maintain containment systems
surrounding the work for the purpose of controlling emissions of dust and debris according to
the requirements of this specification.  Working platforms and containment materials that are
used shall be firm and stable and platforms shall be designed to support the workers,
inspectors, spent surface preparation media (e.g., abrasives), and equipment during all phases
of surface preparation and painting.  Platforms, cables, and other supporting structures shall be
designed according to OSHA regulations.  If the containment needs to be attached to the
structure, the containment shall be attached by bolting, clamping, or similar means.  Welding or
drilling into the structure is prohibited unless approved by the Engineer in writing.

The containment shall be dropped in the event of sustained winds of 64 kph (40 mph) or greater
and all materials and equipment secured.

The Contractor shall provide drawings showing the containment system and indicating the
method(s) of supporting the working platforms and containment materials to each other and to
the bridge.  When the use of negative pressure and airflow inside containment is specified, the
Contractor shall provide all ventilation calculations and details on the equipment that will be
used for achieving adequate airflow and dust collection.

When directed in the contract plans, the Contractor shall submit calculations and drawings,
signed and sealed by a Structural Engineer licensed in the state of Illinois, that assure the
structural integrity of the bridge under the live and dead loads imposed, including the design
wind loading.
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When working over railroads, the Contractor shall provide evidence that the proposed clearance
and the safety provisions that will be in place (e.g., flagman) are acceptable to the railroad.  In
the case of work over navigable waters, the Contractor shall provide evidence that the proposed
clearance and provisions for installing or moving the containment out of navigation lanes is
acceptable to authorities such as the Coast Guard and Army Corps of Engineers.  The
Contractor shall include plans for assuring that navigation lighting is not obscured, or if it is
obscured, that temporary lighting is acceptable to the appropriate authorities (e.g., Coast Guard)
and will be utilized.

Engineer review and acceptance of the drawings and calculations shall not relieve the
Contractor from the responsibility for the safety of the working platforms and containment.  After
the work platforms and containment materials are erected additional measures may be needed
to ensure worker safety according to OSHA regulations.  The Contractor shall institute such
measures at no additional cost to the Department.

Containment for the cleaning operation of this contract is defined as follows:

� The containment system shall maintain the work area free of visible emissions of dust and
debris according to all provisions of this Specification, with no debris permitted outside of
the regulated area.

� The containment systems shall comply with the specified SSPC Guide 6 classifications as
presented in Table 1 for the method of paint removal utilized.

� TSP-lead in the air at monitoring locations selected by the Engineer shall comply with the
requirements specified herein.

 
 The Contractor shall take appropriate action to avoid personnel injury or damage to the
structure from the installation and use of the containment system.  If the Engineer determines
that there is the potential for structural damage caused by the installed containment system, the
Contractor shall take appropriate action to correct the situation.
 
In addition to complying with the specific containment requirements in Table 1 for each method
of removal, the Contractor shall provide and maintain coverage over the ground in the areas to
be cleaned.  This coverage shall be capable of catching and containing surface preparation
media, paint chips, and paint dust in the event of an accidental escape from the primary
containment.  The containment materials shall be cleaned of loose material prior to relocation or
dismantling.  Acceptable methods of cleaning include blowing down the surfaces with
compressed air while the ventilation system is in operation, HEPA vacuuming, and/or wet
wiping.  If paint chips or dust is observed escaping from the containment materials during
moving, all associated operations shall be halted and the materials and components recleaned.

The containment systems shall also meet the following requirements:
 
 a) Dry Abrasive Blast Cleaning - Full Containment with Negative Pressure (SSPC Class 1A)
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 The enclosure shall be designed, installed, and maintained to sustain maximum anticipated
wind forces, including negative pressure.  Flapping edges of containment materials are
prohibited and the integrity of all containment materials, seams, and seals shall be
maintained for the duration of the project.  Airflow inside containment shall be designed to
provide visibility and reduce worker exposures to toxic metals according to OSHA
regulations.  When the location of the work on the bridge, or over lane closures permit, the
blast enclosure shall extend a minimum of 1 m (3 ft) beyond the limits of surface preparation
to allow the workers to blast away from, rather than into the seam between the containment
and the structure.  The blast enclosure shall have an entrance chamber to allow entrance
and exit from the enclosure without allowing the escape of blasting residue.

 
 If recyclable metallic abrasives are used, the Contractor shall operate the equipment in a
manner that minimizes waste generation.  Steps shall also be taken to minimize dust
generation during the transfer of all abrasive/paint debris (expendable or recyclable
abrasives) for recycling or disposal.  Acceptable methods include, but are not limited to
vacuuming, screw or belt conveyance systems, or manual conveyance.  However manual
conveyance is only permitted if the work is performed inside a containment that is equipped
with an operating ventilation system capable of controlling the dust that is generated.

 
 Appropriate filtration shall be used on the exhaust air of dust collection and abrasive
recycling equipment as required to comply with IEPA regulations.  The equipment shall be
enclosed if visible dust and debris are being emitted and/or the regulated area or high
volume monitor lead levels are not in compliance.

 
 b) Vacuum Blast Cleaning within Containment (SSPC-Class 4A)
 

Vacuum blasting equipment shall be fully automatic and capable of cleaning and recycling
the abrasive.  The system shall be designed to deliver cleaned, recycled blasting abrasives
and provide a closed system containment during blasting.  The removed coating, mill scale,
and corrosion shall be separated from the abrasive, and stored for disposal.

The Contractor shall attach containment materials around and under the work area to catch
and contain abrasive and waste materials in the event of an accidental escape from the
vacuum shroud.  This containment is in addition to the ground covers specified earlier.

It is possible that the close proximity of some structural steel members, such as the end
diaphragms or end cross-frames underneath transverse deck expansion joints, preclude the
use of the vacuum blasting equipment for the removal of the old paint.  For surfaces that are
inaccessible for the nozzles of the vacuum blasting equipment, the Contractor shall remove
the paint by means of full containment inside a complete enclosure as directed by the
Engineer.

c) Vacuum-Shrouded Power Tool Cleaning within Containment (SSPC-Class 3P)

The Contractor shall utilize power tools equipped with vacuums and High Efficiency
Particulate Air (HEPA) filters.  The Contractor shall attach containment walls around the
work area, and install containment materials beneath the work area to catch and contain
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 waste materials in the event of an accidental escape from the vacuum shroud.  This
containment is in addition to the ground covers specified earlier.

d) Water Washing, Water Jetting or Wet Abrasive Blast Cleaning within Containment
(SSPC Class 2W-3W)

Water washing of the bridge for the purpose of removing chalk, dirt, grease, oil, bird nests,
and other surface debris, and water jetting or wet abrasive blast cleaning for the purpose of
removing paint and surface debris shall be conducted within a containment designed,
installed, and maintained in order to capture and contain all water and waste materials.  The
containment shall consist of impermeable floors and lower walls to prevent the water and
debris from escaping.  Permeable upper walls and ceilings are acceptable provided the
paint chips, debris, and water are collected and the environmental controls specified below
are met.  If paint chips, debris, or water escape the containment system, impermeable walls
and ceilings shall be installed.

When water is used for surface cleaning, the collected water shall be filtered to separate the
particulate from the water.  Recycling of the water is preferred in order to reduce the volume
of waste that is generated.  The water after filtration shall be collected and disposed of
according to the waste handling portions of this specification.

When a slurry is created by injecting water into the abrasive blast stream, the slurry need
not be filtered to separate water from the particulate.

Environmental Controls and Monitoring. The Contractor shall prepare and submit to the
Engineer for review and acceptance, an Environmental Monitoring Plan.  The purpose of the
plan is to address the observations and equipment monitoring undertaken by the Contractor to
confirm that project dust and debris are not escaping the containment into the surrounding air,
soil, and water.

a) Soil and Water.  Containment systems shall be maintained to prevent the escape of paint
chips or debris into the water, and onto the ground, soil, slope protection, and pavements.
Releases or spills of dust and debris that have become deposited on surrounding property,
structures, equipment or vehicles, and bodies of water are unacceptable.  If there are
inadvertent spills or releases, the Contractor shall immediately shut down the emissions-
producing operations, clean up the debris, and change work practices, modify the
containment, or take other appropriate corrective action as needed to prevent similar
releases from occurring in the future.

Water booms, boats with skimmers, or other means as necessary shall be used to capture
and remove paint chips or project debris that falls or escapes into the water.

At the end of each workday at a minimum, the work area outside of containment, including
ground tarpaulins, shall be inspected to verify that paint debris is not present.  If debris is
observed, it shall be removed by hand and HEPA-vacuuming.

Upon project completion, the ground and water in and around the project site are considered
to have been properly cleaned if paint chips, paint removal media (e.g., spent abrasives),
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fuel, materials of construction, litter, or other project debris have been removed, even if the
material being cleaned was a pre-existing condition.

b) Visible Emissions.  The Contractor shall conduct observations of visible emissions and
releases on an ongoing daily basis when dust-producing activities are underway, such as
paint removal, clean up, waste handling, and containment dismantling or relocation.

Visible emissions in excess of SSPC Guide 6, Level 1 (1% of the workday) are
unacceptable.  In an 8-hour workday, this equates to emissions of a cumulative duration no
greater than 4.8 minutes (288 seconds).  This criterion applies to scattered, random
emissions of short duration.  Sustained emissions from a given location (e.g., 1 minute or
longer), regardless of the total length of emissions for the workday, are unacceptable and
action shall be initiated to halt the emission.

If unacceptable visible emissions or releases are observed, the Contractor shall immediately
shut down the emission-producing operations, clean up the debris, and change work
practices, modify the containment, or take other appropriate corrective action as needed to
prevent similar releases from occurring in the future.

c) Ambient Air Monitoring.  The Contractor shall collect and analyze air samples to evaluate
levels of TSP-lead if there are sensitive receptors within 5 times the height of the structure or
within 305 m (1000 ft) of the structure, whichever is greater.  If sensitive receptors are not
located within these limits, monitoring is not required.  Sensitive receptors are areas of
public presence or access including, but not limited to, homes, schools, parks, playgrounds,
shopping areas, livestock areas, and businesses.  The motoring public is not considered to
be a sensitive receptor for the purpose of ambient air monitoring.  The monitoring schedule
shall be as follows:

� For dry abrasive blast cleaning monitoring shall be conducted full time during all days
of dust-producing operations (e.g., paint removal, waste handling, containment
movement, etc.).

� For wet abrasive blast cleaning, water jetting, or power tool cleaning, monitoring shall
be conducted for the first 5 days of dust producing operations.  If the results after 5
days are acceptable, monitoring may be discontinued.  If the results are unacceptable,
corrective action shall be initiated to correct the cause of the emissions, and
monitoring shall continue for an additional 5 days.  If the results are still unacceptable,
the Engineer may direct that the monitoring continue full time.

� When monitoring is discontinued, if visible emissions are observed and/or the
Contractor’s containment system changes during the course of the project, then air
monitoring will again be required for a minimum of two consecutive days until
compliance is shown.

All ambient air monitoring shall be performed by the Contractor according to the accepted
QA Monitoring Plan and according to EPA regulations 40 CFR Part 50 Appendix B,
Reference Method for the Determination of Suspended Particulate Matter in the Atmosphere
(High-Volume Method), and 40 CFR Part 50 Appendix G, Reference Method for the
Determination of Lead in Suspended Particulate Matter Collected from Ambient Air.
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The Contractor shall provide up to 4 monitors per work site and all necessary calibration and
support equipment, power to operate them, security (or arrangements to remove and
replace the monitors daily), filters, flow chart recorders and overnight envelopes for shipping
the filters to the laboratory.  The number of monitors required will be indicated in the General
Notes.  The Contractor shall also contract with a laboratory acceptable to the Engineer for
the analysis.  The laboratory performing the filter analysis shall be a laboratory that is
accredited under the American Industrial Hygiene Association (AIHA) Environmental Lead
Laboratory Accreditation Program (ELLAP) for metals analysis and under the EPA National
Lead Laboratory Accreditation Program (NLLAP).

The Contractor shall locate the monitors in areas of public exposure and in areas that will
capture the maximum pollutant emissions resulting from the work.  The Contractor shall
identify the recommended monitoring sites in the Environmental Monitoring Plan.  The
monitors shall not be sited until the Engineer accepts the proposed locations.

Background samples shall be collected for three days prior to the start of work while no paint
disturbance operations are underway.  The background monitoring shall include two
weekdays and one weekend day. The background monitoring shall coinciding with the
anticipated working hours for the paint removal operations, but shall last for a minimum of 8
hours each day.

The filters shall be removed and replaced with new ones daily.  The Contractor shall advise
the Engineer in advance when the filters will be removed and replaced.  Each day for the
first 5 days of monitoring, the Contractor shall send the filters together with chart recorders
(to record the volume of air and the run time of the monitor) in an overnight service envelope
to the laboratory for analysis.  At the discretion of the Engineer, if the initial 5 days of
monitoring on full time monitoring projects is acceptable, the filters may be sent to the
laboratory every 3 days rather than every day.

TSP-lead results at each monitor location shall be less than 1.5 �g/cu m per calendar
quarter converted to a daily allowance using the formulas from SSPC Guide 6 as follows,
except that the maximum 24-hour daily allowance shall be no greater than 6 �g/cu m.

The formula for determining a 24-hour daily value based on the actual number of paint
disturbance days expected to occur during the 90-day quarter is:

DA = (90 � PD) x 1.5 �g/cu m, where

DA is the daily allowance, and
PD is the number of preparation days anticipated in the 90-day period
If the DA calculation is > 6.0 �g/cu m, use 6.0 �g/cu m.

The formula for converting the 24-hour daily allowance to an adjusted daily allowance based
on the length of the work shift each day (assuming that there are no lead emissions during
the remaining non-working hours of the day) is:

ADA = DA (24 � H), where



Route FAI 55 (I-55)
Section D-3 Bridge Painting 2004-1

McLean County
Contract No. 66376

32

ADA is the adjusted daily allowance,
DA is the daily allowance, and
H is the number of hours worked in 24 hours
If the ADA calculation is > 15.0 �g/cu m, use 15.0�g/cu m

The Contractor shall calibrate the monitors according to the manufacturer’s written
instructions upon mobilization to the site and quarterly.  Each monitor shall be tagged with
the calibration date, and calibration information shall be provided to the Engineer upon
request.

The laboratory results shall be delivered to the Engineer within 7 days of shipping the filters
to the laboratory.  The report shall include:

1. Monitor identification, location
2. Cleaning location
3. Volume of air sampled
4. Sample period
5. Sample results expressed in terms of applicable standards i.e. micrograms per cubic

meter on a 24 hour time weighted average.
6. Comparison of the results with the acceptance criteria indicating whether the

emissions are compliant.

Regulated Areas.  Physically demarcated regulated area(s) shall be established around
exposure producing operations at the OSHA Action Level for the toxic metal(s) present in the
coating.  The Contractor shall provide all required protective clothing and equipment for
personnel entering into a regulated area.  Unprotected street clothing is not permitted within the
regulated areas.

Hygiene Facilities/Protective Clothing/Blood Tests.  The Contractor shall provide clean lavatory
and hand washing facilities according to OSHA regulations and confirm that employees wash
hands, forearms, and face before breaks. The facilities shall be located at the perimeter of the
regulated area in close proximity to the paint removal operation.  The shower and wash facilities
shall be cleaned at least daily during use.

All wash and shower water shall be filtered and containerized.  The Contractor is responsible for
filtration, testing, and disposal of the water.

The Contractor shall make available to all IDOT project personnel a base line and post project
blood level screening determined by the whole blood lead method, utilizing the Vena-Puncture
technique.  This screening shall be made available every 2 months for the first 6 months, and
every 6 months thereafter.

 
The Contractor shall provide IDOT project personnel with all required protective clothing and
equipment, including disposal or cleaning.  Clothing and equipment includes but is not limited to
disposable coveralls with hood, booties, disposable surgical gloves, hearing protection, and
safety glasses.  The protective clothing and equipment shall be provided and maintained on the
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 job site for the exclusive, continuous and simultaneous use by the IDOT personnel.  This
equipment shall be suitable to allow inspection access to any area in which work is being
performed.

All handwash and shower facilities shall be fully available for use by IDOT project personnel.
 

 Site Emergencies.
 
a) Stop Work.  The Contractor shall stop work at any time the conditions are not within

specifications and take the appropriate corrective action.  The stoppage will continue until
conditions have been corrected.  Standby time and cost required for corrective action is at
the Contractor's expense.  The occurrence of the following events shall be reported in
writing to IDOT and shall require the Contractor to automatically stop lead paint removal and
initiate clean up activities.

� Airborne lead levels at any of the high volume ambient air monitoring locations that
exceed the limits in this specification, or airborne lead in excess of the OSHA Action
Level at the boundary of the regulated area.

� Break in containment barriers.
� Visible emissions in excess of the specification tolerances.
� Loss of negative air pressure when negative air pressure is specified (e.g., for dry

abrasive blast cleaning).
� Serious injury within the containment area.
� Fire or safety emergency
� Respiratory system failure
� Power failure

b) Contingency Plans and Arrangements.  The Engineer will refer to the contingency plan for
site specific instructions in the case of emergencies.

The Contractor shall prepare a contingency plan for emergencies including fire, accident,
failure of power, failure of dust collection system, failure of supplied air system or any other
event that may require modification of standard operating procedures during lead removal.
The plan shall include specific procedures to ensure safe egress and proper medical
attention in the event of an emergency.  The Contractor shall post the telephone numbers
and locations of emergency services including fire, ambulance, doctor, hospital, police,
power company and telephone company on clean side of personnel decontamination area.

A two-way radio, or equal, as approved by the Engineer, capable of summoning emergency
assistance shall be available at each bridge during the time the Contractor's personnel are
at the bridge site under this contract.  The following emergency response equipment
described in the contingency plan (generic form attached) shall be available during this time
as well: an appropriate portable fire extinguisher, a 208 L (55 gal) drum, a 19 L (5 gal) pail, a
long handled shovel, absorbent material (one bag).

A copy of the contingency plan shall be maintained at each bridge during cleaning
operations and during the time the Contractor's personnel are at the bridge site under this
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 contract.  The Contractor shall designate the emergency coordinator(s) required who shall
be responsible for the activities described.

An example of a contingency plan is included at the end of this Special Provision.

Collection, Temporary Storage, Transportation and Disposal of Waste.  The Contractor and the
Department are considered to be co-generators of the waste.

The Contractor is responsible for all aspects of waste collection, testing and identification,
handling, storage, transportation, and disposal according to these specifications and all
applicable Federal, State, and Local regulations. The Contractor shall provide for Engineer
review and acceptance a Waste Management Plan that addresses all aspects of waste
handling, storage, and testing, and provides the names, addresses, and a contact person for the
proposed licensed waste haulers and disposal facilities.  The Department will not perform any
functions relating to the waste other than provide EPA identification numbers, provide the
Contractor with the emergency response information, the emergency response telephone
number required to be provided on the manifest, and to sign the waste manifest.  The Engineer
will obtain the identification numbers from the state and federal environmental protection
agencies for the bridge(s) to be painted and furnish those to the Contractor.

All surface preparation/paint residues shall be collected daily and deposited in all-weather
containers supplied by the Contractor as temporary storage.  The storage area shall be secure
to prevent unauthorized entry or tampering with the containers.  Acceptable measures include
storage within a fully enclosed (e.g., fenced in) and locked area, within a temporary building, or
implementing other reasonable means to reduce the possibility of vandalism or exposure of the
waste to the public or the environment  (e.g., securing the lids or covers of waste containers and
roll-off boxes).  Waste shall not be stored outside of the containers.  Waste shall be collected
and transferred to bulk containers taking extra precautions as necessary to prevent the
suspension of residues in air or contamination of surrounding surfaces.  Precautions may
include the transfer of the material within a tarpaulin enclosure.  Transfer into roll-off boxes shall
be planned to minimize the need for workers to enter the roll-off box.

No residues shall remain on uncontained surfaces overnight.  Waste materials shall not be
removed through floor drains or by throwing them over the side of the bridge.  Flammable
materials shall not be stored around or under any bridge structures.

The all-weather containers shall meet the requirements for the transportation of hazardous
materials and as approved by the Department.  Acceptable containers include covered roll-off
boxes and 55-gallon drums (17H).  The Contractor shall insure that no breaks and no
deterioration of these containers occurs and shall maintain a written log of weekly inspections of
the condition of the containers.  A copy of the log shall be furnished to the Engineer upon
request.  The containers shall be kept closed and sealed from moisture except during the
addition of waste.  Each container shall be permanently identified with the date that waste was
placed into the container, contract number, hazardous waste name and ID number, and other
information required by the IEPA.

The Contractor shall have each waste stream sampled for each project and tested by TCLP and
according to EPA and disposal company requirements.  The Engineer shall be notified in
advance when the samples will be collected.  The samples shall be collected and shipped for
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 testing within the first week of the project, with the results due back to the Engineer within 10
days.  Testing shall be considered included in the pay item for “Containment and Disposal of
Lead Paint Cleaning Residues.”  Copies of the test results shall be provided to the Engineer
prior to shipping the waste.

Waste water generated from bridge washing, hygiene purposes, and cleaning of equipment
shall be filtered on site to remove particulate and disposed of at a Publicly Owned Treatment
Works (POTW) according to State regulations.  The Contractor shall provide the Engineer with a
letter from the POTW indicating that they will accept the waste water.  If the POTW allows the
filtered water to be placed into the sanitary sewer system, the Contractor shall provide a letter
from the POTW indicating that based on the test results of the water, disposal in the sanitary
sewer is acceptable to them.  Water shall not be disposed of until the above letter(s) are
provided to, and accepted by, the Engineer.

If approved abrasive additives are used that render the waste non-hazardous as determined by
TCLP testing, the waste shall be classified as a non-hazardous special waste, transported by a
licensed waste transporter, and disposed of at an IEPA permitted disposal facility in Illinois.

When paint is removed from the bridge without the use of abrasive additives, the paint, together
with the surface preparation media (e.g. abrasive) shall be handled as a hazardous waste,
regardless of the TCLP results.  The waste shall be transported by a licensed hazardous waste
transporter, treated by an IEPA permitted treatment facility to a non-hazardous special waste
and disposed of at an IEPA permitted disposal facility in Illinois.

The treatment/disposal facilities shall be approved by the Engineer, and shall hold an IEPA
permit for waste disposal and waste stream authorization for this cleaning residue.  The IEPA
permit and waste stream authorization must be obtained prior to beginning cleaning, except that
if necessary, limited paint removal will be permitted in order to obtain samples of the waste for
the disposal facilities.  The waste shall be shipped to the facility within 90 days of the first
accumulation of the waste in the containers.  When permitted by the Engineer, waste from
multiple bridges in the same contract may be transported by the Contractor to a central waste
storage location(s) approved by the Engineer in order to consolidate the material for pick up,
and to minimize the storage of waste containers at multiple remote sites after demobilization.
Arrangements for the final waste pickup shall be made with the waste hauler by the time blast
cleaning operations are completed or as required to meet the 90 day limit stated above.

The Contractor shall submit a waste accumulation inventory table to the Engineer no later than
the 5th day of the month.  The table shall show the number and size of waste containers filled
each day in the preceding month and the amount of waste shipped that month, including the
dates of shipments.

The Contractor shall prepare a manifest supplied by the IEPA for off-site treatment and disposal
before transporting the hazardous waste off-site.  The Contractor shall prepare a land ban
notification for the waste to be furnished to the disposal facility.  The Contractor shall obtain the
handwritten signature of the initial transporter and date of the acceptance of the manifest.  The
Contractor shall send one copy of the manifest to the IEPA within two working days of
transporting the waste off-site.  The Contractor shall furnish the generator copy of the manifest
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 and a copy of the land ban notification to the Engineer.  The Contractor shall give the
transporter the remaining copies of the manifest.

All other project waste shall be removed from the site according to Federal, State and Local
regulations, with all waste removed from the site prior to final Contractor demobilization.

The Contractor shall make arrangements to have other hazardous waste, which he/she
generates, such as used paint solvent, transported to the Contractor's facility at the end of each
day that this waste is generated.  These hazardous wastes shall be manifested using the
Contractor's own generator number to a treatment or disposal facility from the Contractor's
facility.  The Contractor shall not combine solvents or other wastes with cleaning residue
wastes.  All waste streams shall be stored in separate containers.

The Contractor is responsible for the payment of any fines and undertaking any clean up
activities mandated by State or federal environmental agencies for improper waste handling,
storage, transportation, or disposal.

Contractor personnel shall be trained in the proper handling of hazardous waste, and the
necessary notification and clean up requirements in the event of a spill.  The Contractor shall
maintain a copy of the personnel training records at each bridge site.

Basis of Payment.  The soil, water, and air monitoring, containment, collection, temporary
storage, transportation, testing and disposal of all project waste, and all other work described
herein will be paid for at the contract lump sum price for CONTAINMENT AND DISPOSAL OF
LEAD PAINT CLEANING RESIDUES at the designated location.  Payment will not be
authorized until all requirements have been fulfilled as described in this specification, including
the preparation and submittal of all QC documentation, submittal of environmental monitoring
and waste test results, and disposal of all waste.

Appendix 1 – Reference List

The Contractor shall maintain the following reference standards and regulations on site for the
duration of the project:

� Illinois Environmental Protection Agency – Information Statement on the Removal of Lead-
Based Paint from Exterior Surfaces, latest revision

� SSPC Guide 6, Guide for Containing Debris Generated During Paint Removal Operations

� 29 CFR 1926.62, Lead in Construction

� 40 CFR Part 50, Appendix B, Reference Method for the Determination of Suspended
Particulate Matter in the Atmosphere (High-Volume Method)

� 40 CFR Part 50, Appendix G, Reference Method for the Determination of Lead in
Suspended Particulate Matter Collected from Ambient Air
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Table 1
Containment Criteria for Removal of Paint Containing Lead and Other Toxic Metals1

Containment Containment Containment Containment Ventilatio
Removal SSPC Material Material Support Material Containment System
Method Class2 Flexibility Permeability3 Structure Joints4 Entryway Required

Hand Tool 3P6 Rigid or Permeable or Minimal Partially Overlapping or Natural
Cleaning Flexible Impermeable Sealed Open Seam

Power Tool 3P6 Rigid or Permeable or Minimal Partially Overlapping or Natural
Cleaning w/ Flexible Impermeable Sealed Open Seam
Vacuum

Power Tool 2P Rigid or Permeable or Rigid or Fully or Overlapping or Natural
Cleaning Flexible Impermeable Flexible Partially Sealed Open Seam
w/o Vacuum

Water Jetting 2W-3W Rigid or Permeable and Rigid, Flexible, Fully and Overlapping or Natural
Wet Ab Blast Flexible Impermeable7 or Minimal Partially Sealed Open Seam
Water Cleaning7

Abrasive Blast 1A Rigid or Impermeable Rigid or Fully Airlock or Mechanic
Cleaning Flexible Flexible Sealed Resealable

Vacuum Blast 4A6 Rigid or Permeable Minimal Partially Open Seam Natural
Cleaning Flexible Sealed

1This table provides general design criteria only.  It does not guarantee that specific controls over emissions will occur because unique site
conditions must be considered in the design.  Other combinations of
 materials may provide controls over emissions equivalent to or greater than those combinations shown above.

2The SSPC Classification is based on SSPC Guide 6.  Note that for work over water, water booms or boats with skimmers must be
employed, where feasible, to contain spills or releases.  Debris must be
 removed daily at a minimum.

3Permeability addresses both air and water as appropriate.  In the case of water removal methods, the containment materials must be
resistant to water.  Ground covers should always be impermeable, and of
 sufficient strength to withstand the impact and weight of the debris and the equipment used for collection and clean-up.  Ground covers
must also extend beyond the containment boundary to capture
 escaping debris.

4 If debris escapes through the seams, then additional sealing of the seams and joints is required.

5When “Natural” is listed, ventilation is not required provided the emissions are controlled as specified in this Special Provision, and
provided worker exposures are properly controlled.  If unacceptable
 emissions or worker exposures to lead or other toxic metals occur, incorporate a ventilation system into the containment.

6Ground covers and wall tarpaulins may provide suitable controls over emissions without the need to completely enclose the work area.

7This method applies to water cleaning to remove surface contaminants, and water jetting (with and without abrasive) and wet abrasive
blast cleaning where the goal is to remove paint.  Although both permeable
 and impermeable containment materials are included, ground covers and the lower portions of the containment must be water
impermeable with fully sealed joints, and of sufficient strength and integrity to
facilitate the collection and holding of the water and debris for proper disposal.  If water or debris escape through upper sidewalls or ceiling
areas constructed of permeable materials, they shall be
replaced with impermeable materials.  Permeable materials for the purpose of this specification are defined as materials with openings
measuring 25 mils or less in greatest dimension.
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A. Containment Components - The basic components that make up containment
systems are defined below.  The components are combined in Table 1 to
establish the minimum containment system requirements for the method(s) of
paint removal specified for the Contract.

1. Rigidity of Containment Materials - Rigid containment materials consist of
solid panels of plywood, aluminum, rigid metal, plastic, fiberglass,
composites, or similar materials.  Flexible materials consist of screens,
tarps, drapes, plastic sheeting, or similar materials.  Do not use flexible
materials for horizontal surfaces directly over traffic lanes or vertical
surfaces in close proximity to traffic lanes.

 
2. Permeability of Containment Materials - The containment materials are

identified as air impenetrable if they are impervious to dust or wind such
as provided by rigid panels, coated solid tarps, or plastic sheeting.  Air
penetrable materials are those that are formed or woven to allow air flow.
Water impermeable materials are those that are capable of containing
and controlling water when wet methods of preparation are used.  Water
permeable materials allow the water to pass through.  Chemical resistant
materials are those resistant to chemical and solvent stripping solutions.
Use fire retardant materials in all cases.

 
3. Support Structure - Rigid support structures consist of scaffolding and

framing to which the containment materials are affixed to minimize
movement of the containment cocoon.  Flexible support structures are
comprised of cables, chains, or similar systems to which the containment
materials are affixed.  Use fire retardant materials in all cases.

4. Containment Joints - Fully sealed joints require that mating surfaces
between the containment materials and to the structure being prepared
are completely sealed.  Sealing measures include tape, caulk, Velcro,
clamps, or other similar material capable of forming a continuous,
impenetrable or impermeable seal.  When materials are overlapped, a
minimum overlap of 200 mm (8 in.) is required.

5. Entryway - An airlock entryway involves a minimum of one stage that is
fully sealed to the containment and which is maintained under negative
pressure using the ventilation system of the containment.  Resealable
door entryways involve the use of flexible or rigid doors capable of being
repeatedly opened and resealed.  Sealing methods include the use of
zippers, Velcro, clamps, or similar fasteners.  Overlapping door tarpaulin
entryways consist of two or three overlapping door tarpaulins.

 
6. Mechanical Ventilation - The requirement for mechanical ventilation is to

ensure that adequate air movement is achieved to reduce worker
exposure to toxic metals to as low as feasible according to OSHA
regulations (e.g., 29 CFR 1926.62), and to enhance visibility.  Design the
system with proper exhaust ports or plenums, adequately sized ductwork,



Route FAI 55 (I-55)
Section D-3 Bridge Painting 2004-1

McLean County
Contract No. 66376

39

 adequately sized discharge fans and air cleaning devices (dust
collectors) and properly sized and distributed make-up air points.  Natural
ventilation does not require the use of mechanical equipment for moving
dust and debris through the work area.

7. Negative Pressure - When specified, achieve a minimum of 7.5 mm (0.03
in.) water column (W.C.) relative to ambient conditions, or confirm through
visual assessments for the concave appearance of the containment
enclosure.

8. Exhaust Ventilation - When mechanical ventilation systems are used,
provide filtration of the exhaust air, to achieve a filtration efficiency of
99.97 percent at 0.5 microns or better.
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HAZARDOUS WASTE
CONTINGENCY PLAN

FOR
LEAD BASED PAINT REMOVAL PROJECTS

Bridge No.:                                                                                                  
Location:                                                                                                      
USEPA Generator No.:                                                                                
IEPA Generator No.:                                                                                    

Note:

1. A copy of this plan must be kept at the bridge while the Contractor's employees are at the
site.

2. A copy of the plan must be mailed to the police and fire departments and hospital identified
herein.

Primary Emergency Coordinator

Name:                                                                                                         
Address:                                                                                                      
City:                                                                                                             
Phone: (Work)                                                                                        

(Home)                                                                                       

Alternate Emergency Coordinator

Name:                                                                                                         
Address:                                                                                                      
City:                                                                                                             
Phone: (Work)                                                                                        

(Home)                                                                                       
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Emergency Response Agencies

POLICE:

1. State Police (if bridge not in city)  Phone:______________________

District No.  ________________

Address:  ________________________________________________

2. County Sheriff                                    Phone:                                   

County:                                              

Address:                                                                                          

3. City Police                                          Phone:                                   

District No.                                         

Address:                                                                                          

Arrangements made with police:  (Describe arrangements or refusal by police to make
arrangements):
                                                                                                                                           
                                                                                                                                           

FIRE:

1. City                                                    Phone:                                   

Name:                                                                                              

Address:                                                                                          

2. Fire District                                        Phone:                                   

Name:                                                                                              

Address:                                                                                          
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3. Other                                    Phone:                                                 

Name:                                                                                              

Address:                                                                                          

Arrangements made with fire departments:  (Describe arrangements or refusal by fire
departments to make arrangements):
                                                                                                                    
                                                                                                                    

HOSPITAL:

Name:                                                  Phone:                                   

Address:                                                                                             

Arrangements made with hospital:  (Describe arrangements or refusal by hospital to make
arrangements):
                                                                                                                    
                                                                                                                    

Properties of waste and hazard to health:

Places where employees working:

Location of Bridge:

Types of injuries or illness which could result:

Appropriate response to release of waste to the soil:

Appropriate response to release of waste to surface water:
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Emergency Equipment at Bridge

Emergency
Equipment List

Location of
Equipment

Description of
Equipment

Capability of
Equipment

1.  Two-way radio Truck Communication

2.  Portable Fire
Extinguisher

Truck Extinguishes Fire

3.  Absorbent
Material

Truck Absorbs Paint or
Solvent Spills

4.  Hand Shovel Truck Scooping Material

5.  208 L (55
Gallon) Drum

Truck Storing Spilled
Material

6.  19 L (5 Gallon)
Pail

Truck Storing Spilled
Material
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Emergency Procedure

1. Notify personnel at the bridge of the emergency and implement emergency procedure.

2. Identify the character, source, amount and extent of released materials.

3. Assess possible hazards to health or environment.

4. Contain the released waste or extinguish fire.  Contact the fire department if appropriate.

5. If human health or the environment is threatened, contact appropriate police and fire
department.  In addition, the Emergency Services and Disaster Agency needs to be
called using their 24-hour toll free number (800-782-7860) and the National Response
Center using their 24-hour toll free number (800-824-8802).

6. Notify the Engineer that an emergency has occurred.

7. Store spilled material and soil contaminated by spill, if any, in a drum or pail.  Mark and
label the drum or pail for disposal.

8. Write a full account of the spill or fire incident including date, time, volume, material, and
response taken.

9. Replenish stock of absorbent material or other equipment used in response.

WARRANTY FOR CLEANING AND PAINTING STEEL STRUCTURES

Effective:  March 3, 2000 Revised:  November 4, 2002

Description.  This work shall consist of providing a warranty for the cleaning and painting
of existing steel structures as performed under the following pay items; CLEANING AND
PAINTING STEEL BRIDGE and   CONTAINMENT AND DISPOSAL OF LEAD PAINT
CLEANING RESIDUES, at the designated location(s).

The Contractor shall unconditionally warrant to the Illinois Department of Transportation
(IDOT) that all work completed under the above contract pay items, including all materials and
workmanship furnished by the Contractor and subcontractors, shall comply with the Contract,
and that the cleaning and painting system applied to the bridge be free of defects, as hereinafter
defined for a period of 2 years after the Warranty Period Start Date.

The work associated with the above stated pay items shall be accomplished according
to all contract documents and the Special Provisions for Cleaning and Painting Existing Steel
Structures and Containment and Disposal of Lead Paint Cleaning Residues.   Acceptance by
the Engineer, of any portion of the work during the original contract for cleaning and painting,
will not relieve the Contractor of the requirements of this warranty.
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The Contractor guarantees that after receipt of notice from the Department as provided
herein, he/she shall perform the warranty work specified in the notice in accordance with the
original specifications including all necessary incidental work to complete the work and restore
the complete facility.  The Contractor shall also guarantee to repair all damage to adjoining
structures caused by failure of the warranted work, including but not limited to removal,
engineering, material procurement, reinstallation, or replacement all at the Contractor’s cost and
expense.  The Department’s remedies under this warranty are not exclusive but are in addition
to any other remedies provided by this contract or law.  The additional obligations undertaken by
the Contractor to provide this express warranty and to perform in accordance herewith shall be
secured by a performance and payment bond provided by the Contractor in a form furnished by
the Department, and said bond to remain in full force and effect for the duration of the warranty
period.

Definitions:

Warranty Period.  A 2-year duration initiating on the Warranty Period Start Date.

Warranty Period Start Date.  The date the Engineer and Contractor document and
execute the final inspection will constitute the start date for the warranty period for the project.
Under Contracts where the cleaning and painting of more than one structure is to be warranted
under this item, the Warranty Period Start Date shall be the date the final inspection is executed
for the last structure to be cleaned and painted.

Warranted Distress.  The cleaning and painting will be considered distressed if any
occurrence of visible rust or rust breakthrough, paint blistering, peeling, or scaling are
discovered during the Warranty Period.

Warranty Work.  Corrective action taken to bring the Warranted Distress into compliance
for release of the Warranty Bond.  If corrective action is required for more than 40% of the
structure during the warranty period, the paint system for the entire structure or structures shall
be removed and replaced as directed by the Department.

Working Days.  Any calendar day between May 1 and November 30 inclusive except
Saturdays, Sundays, or legal holidays observed by the Contractor’s entire workforce in Illinois.

Warranty Bond.  A bond that guarantees the cleaning and painting installed under the
contract, against defects in materials and/or workmanship, which may develop after the
Warranty Period Start Date for the specified Warranty Period. The warranty bond shall be in
force continuously, from the date of the first Warranty Period Start Date, until release from the
warranty on the last warranted portion of the work.

Conflict Resolution Team (CRT).  A three-member team responsible for resolving
disputes between the Department and the Contractor regarding any claims of non-compliance
of the warranty requirements.
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Commencement of Warranty Period.  At the final inspection according to Article 105.13,
the Engineer and Contractor shall review the cleaning and painting for compliance with the
contract, including any written documentation from the Contractor required by the contract.

The Engineer and the Contractor shall document and execute the final inspection on a
form furnished by the Department when the cleaning and painting of the structure(s) is
determined by the Engineer to be in compliance with the Contract.  This date is then the
Warranty Period Start Date.

Acceptance by the Engineer of work that used material from deficient lots, or otherwise
accepted per Article 105.03, will not relieve the Contractor of meeting the warranty requirements
for the cleaning and painting of the structure(s).

Warranty Bond.  The Contractor shall furnish the Department a performance and
payment bond with good and sufficient sureties in the full amount equal to 20% of the as bid
total for all the applicable pay items related to the cleaning and painting of the structure(s) in this
contract as the penal sum.  The surety shall be acceptable to the Department, shall waive notice
of any changes and extensions of time, and shall submit its bond on the form furnished by the
Department.  The bond will ensure completion of required Warranty Work, including payments
for all labor, equipment, materials, and closure periods used to remediate any Warranted
Distress.

At the end of the 2-year Warranty Period and remedy of any distress occurring within the
Warranty Period, the Contractor will be released, in writing, from further Warranty Work,
provided all previous Warranty Work has been completed and approved by the Engineer.

Warranty Requirements.  During the warranty period, the Contractor may monitor the
warranted work using non-destructive procedures. All laboratories and equipment used for
independent testing shall be approved by the Department.

The Department will notify the Contractor of the need for Warranty Work.  If the
Contractor disputes the Department’s request for Warranty Work written notification of the
dispute shall be provided to the Department within 30 days.  However, any dispute by the
Contractor shall be based on the appraisals and technical merit of a NACE Certified Inspector.
If the Contractor and the Department are not able to resolve the matter between them, either
party may seek resolution of the dispute by the Conflict Resolution Team (CRT).  The
Department will provide final notification to the Contractor within 14 days of receipt of the CRT’s
final judgment.

The Contractor shall perform Warranty Work promptly as defined in the notification.  The
notification will provide a requested start date for performance of Warranty Work covered by the
notice, and a number of working days estimated to complete the Warranty Work.  The
Department and the Contractor may agree upon a start date and a reasonable period of
performance to define prompt completion.

If the Contractor fails to promptly complete the warranty work specified in the notice or
as specified by the CRT, or otherwise breaches its obligations under this provision, the
Department may declare the Contractor to be in default, and may proceed to terminate the
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 rights of the Contractor and to cause the completion of the work in the manner approved
in Article 108.10 of the Standard Specifications.  The Contractor agrees to indemnify and hold
harmless the Department on account of default, including but not limited to the cost and
expense of any future warranty work required.

The Contractor shall repair all distressed areas, identified by the Engineer, according to
the original painting specifications.  A repair procedure shall be submitted in writing to the
Engineer for review and approval prior to commencing any work.  All paint repair work will be
done the same season as the inspection, unless the seasonal limitations stated in the painting
specifications prevents the completion that season.  In this case, the corrective work will be
completed the following season.  The Engineer shall be allowed full inspection of all operations
and provided safe access to the areas being repaired.

The Contractor may perform preventative action with the approval of the Department, at
no cost to the Department.  Prior to proceeding with any work, the Contractor shall obtain a
permit from the Department.  A Traffic Control Plan shall be submitted and approved by the
Department prior to any lane closures.  The Department may restrict the time of work according
to the traffic needs surrounding the structure.

Evaluation of the warranted work will be accomplished on a per bridge basis. Warranty
work by the Contractor shall be approved by the Department and meet the same requirements
of the original warranted work specified herein.

If warranty work or elective preventative action performed by the Contractor necessitates
a corrective action to the structure, then such corrective action to those areas shall be the
responsibility of the Contractor.

The Department may perform routine maintenance during the warranty such as Bridge
washing, applying de-icing chemicals, repairs to safety appurtenances, etc.  Such work shall not
relieve the Contractor of their responsibilities as specified herein.

Rights and Responsibilities of the Department.  The Department:

a. Is responsible for notifying the Contractor, in writing, of any required warranty work.

b. Reserves the right to approve the date(s) and time(s) requested by the Contractor to
perform preventative maintenance and warranty work.

c. Reserves the right to approve all materials and methods used in preventative
maintenance and warranty work.

d. Reserves the right to determine if warranty work performed by the Contractor meets
the contract requirements.

e. Reserves the right to perform, or have performed, routine maintenance during the
warranty period.  This routine maintenance will not relieve the Contractor from
meeting the warranty requirement of this Special Provision.
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f. Shall document the condition of the paint system prior to and after any warranty
work.

Rights and Responsibilities of the Contractor.  The Contractor:

a. Shall unconditionally warrant to the Department that the cleaning and painting of the
structural steel shall be free of defects in materials and workmanship as defined by the
warranty requirements as set forth above, for a period of 2 years from the Warranty Period
Start Date for the project.

 
b. Shall submit to the Department the warranty and the Warranty Bond, on forms furnished by

the Department, prior to the Warranty Period Start Date.
 

c. Is responsible for performing all warranty work, including, but not limited to, traffic control,
obtaining railroad liability insurance where applicable at no additional cost to the
Department.

 
d. Shall retain all records for a period of 1 year beyond the end of the Warranty Period or the

completion of any warranted repairs, which ever is later.
 

e. Is responsible for replacing all temporary repairs, resulting from the painting system being in
non-compliance with the warranty requirements, with Department approved materials and
methods.

 
f. Shall follow all traffic control and work zone safety requirements of the contract when any

warranty work is performed.
 

g. Shall complete all warranty work in a neat and uniform manner and shall meet the
requirements specified in the contract.

 
h. Is required to supply to the Department original documentation pursuant to Section 107 of

the Standard Specifications that all insurance required by the contract is in effect during the
period(s) that any warranty work is being performed.

 
i. Shall notify the Department and shall submit a written course of action proposing

appropriate corrective measures for the needed warranty work. Approval by the Department
must be obtained prior to the anticipated commencement of any warranty work.

 
Conflict Resolution Team.  The sole responsibility of the Conflict Resolution Team (CRT)

is to provide a decision on disputed matters between the Department and the Contractor
regarding the interpretation of non-compliance of the warranty requirements.  It is the intention
of the parties that the CRT be assembled with the full cooperation of both parties, and that the
Contractor and Department will devote their full attention to the prompt consideration of the
matter by the CRT.  Neither party shall neglect its obligation of good faith hereunder nor shall
unreasonable delay be imposed that would hinder the prompt decision of the CRT.  The
decision of the CRT shall be final and binding on the Contractor and Department.
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The CRT will consist of three members:

a. One selected, provided and compensated by the Department.
b. One selected, provided and compensated by the Contractor.
c. One third party, mutually selected by the Department and the Contractor.

Compensation for the third party member will be equally shared by the Department
and the Contractor.

The team members will be identified in writing at the preconstruction meeting and will be
knowledgeable in the terms and conditions of this warranty, as well as the methods used to
determine paint system distress.  Changes to the team membership will be made in writing for
the warranty period.

Basis of Payment.  This work will be paid for at the contract unit price per lump sum for
BRIDGE CLEANING AND PAINTING WARRANTY, at the designated location(s).  Payment will
be made at the commencement of the warranty period, after the Warranty Bond form has been
submitted.
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ILLINOIS
DEPARTMENT OF TRANSPORTATION

DIVISION OF HIGHWAYS

1 OF 2

WARRANTY

PAINT QUALITY

THIS WARRANTY, made by __________________________________
(Contractor)

of ______________________________________________________________ hereinafter

called “Warrantor”, in favor of the Illinois Department of Transportation, hereinafter called

“Department”;

WITNESSETH:

RECITALS:

1. The Department has contracted for the cleaning and painting structural steel on

the _______________________ Bridge(s) on the ___________________ Highway in

_____________________ County, Illinois.

Under the provision of Contract No. _______________________, pertaining in part to painting

of structural steel, entered into by

 __________________________________________________, and the Department,
(Contractor)

 the ___________________________________________________ is required
(Contractor)

to furnish the Department a written warranty for the paint system warranting against defect as

stated in said contract for a period(s) of two years from the date(s) of

final inspection by the Engineer, of ________________________________________’s
 (Contractor)

work under said contract.
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ILLINOIS
DEPARTMENT OF TRANSPORTATION

DIVISION OF HIGHWAYS

2 OF 2

WARRANTY

PAINT QUALITY

NOW, THEREFORE, is consideration of the foregoing, Warrantor hereby agrees and

warrants that in every case in which any defect, as described in Contract No.

____________________________________, occurs within said two years period(s), Warrantor

shall, forthwith upon receipt of written notice of such defect, repair said defective area.

It is expressly understood and agreed that the warranty and obligations herein set forth

are made and undertaken by warrantor to and for the benefit of the Department.

IN WITNESS WHEREOF, Warrantor have set his/her hands as of this

__________________________day of _______________________, 20____.

_____________________________
(Contractor)

ATTEST: By:__________________________

__________________________ Title:_________________________
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ILLINOIS
DEPARTMENT OF TRANSPORTATION

DIVISION OF HIGHWAYS

1 OF 2

SUPPLEMENTAL PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS, That we _______________________as principal,

and __________________________________________________as surety, a corporation duly

organized and existing under and by virtue of the laws of the State of

________________________ and duly authorized to transact the business of surety in the

State of Illinois, are jointly and severally held and bound unto the Illinois Department of

Transportation in the sum of ____________________________________________ Dollars, for

the payment of which we jointly and severally bind ourselves, our heirs and executors,

administrators, successors and assigns firmly by these presents. Whereas, the principal herein

has, on the _________________________ day of _____________________, 20____, made

and entered into a certain agreement with the State of Illinois, by and through the Illinois

Department of Transportation, which agreement is more fully described as

________________________________________, Contract No. ______________, underwhich

agreement the principal agrees to furnish certain materials and to perform certain work which he

agrees to do in accordance with the terms, conditions, and requirements as set out in said

agreement, and whereas, in connection with said contract, the principal has executed a written

warranty, a copy of which warranty is attached hereto and by this reference made a part hereof;

And, whereas, the principal has therein undertaken to warrant the work of cleaning and

painting structural steel against any defects, as therein defined, for a period(s) of at least two

years form the date(s) of final inspection of the project by the Engineer.
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ILLINOIS
DEPARTMENT OF TRANSPORTATION

DIVISION OF HIGHWAYS

2 OF 2

SUPPLEMENTAL PERFORMANCE BOND

NOW, THEREFORE, THE CONDITION OF THIS BOND IS SUCH THAT if the principal

herein shall faithfully and truly observe and comply with the terms of such warranty and shall

well and truly perform all matters and things by him/her undertaken to be performed under said

warranty upon the terms proposed therein and shall do all things required of said principal by

the laws of this state and shall indemnify and save the harmless the State of Illinois and Illinois

Department of Transportation against any direct or indirect damages of every kind and

description that shall be suffered or claimed to be suffered in connection with or arising out of

the performance of the said warranty by the Contractor or subcontractors, then this obligation is

to be void, otherwise to remain in full force and effect.

In no event shall the obligations under this bond be terminated without written consent of

Illinois Department of Transportation.

Signed and sealed this ___________ day of ________________, 20___.

SURETY___________________ PRINCIPAL ___________________________

BY _________________________BY _________________________________
(Attorney-in-fact) (Official Capacity)

Countersigned:

____________________________ Attest: ______________________________
(Resident Agent) (Secretary)
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FLAGGER VESTS (BDE)

Effective:  April 1, 2003

Revise the first sentence of Article 701.04(c)(1) of the Standard Specifications to read:

“The flagger shall be stationed to the satisfaction of the Engineer and be equipped with a
fluorescent orange, fluorescent yellow/green or a combination of fluorescent orange and
fluorescent yellow/green vest meeting the requirements of the American National
Standards Institute specification ANSI/ISEA 107-1999 for Conspicuity Class 2 garments
and approved flagger traffic control signs conforming to Standard 702001 and Article
702.05(e).”

Revise Article 701.04(c)(6) of the Standard Specifications to read:

“(6) Nighttime Flagging.  The flagger station shall be lit by additional overhead lighting other
than streetlights.  The flagger shall be equipped with a fluorescent orange or fluorescent
orange and fluorescent yellow/green garment meeting the requirements of the American
National Standards Institute specification ANSI/ISEA 107-1999 for Conspicuity Class 2
garments.”

FLUORESCENT ORANGE SHEETING ON DRUMS (BDE)

Effective:  November 1, 2000 Revised:  January 1, 2003

Revise the first sentence of the first paragraph of Article 702.03(e) of the Standard
Specifications to read:

“Drums shall be nonmetallic and have alternating reflectorized Type AA or Type AP
fluorescent orange and reflectorized white horizontal, circumferential stripes.”

IMPACT ATTENUATORS, TEMPORARY (BDE)

Effective:  November 1, 2003

Description.  This work shall consist of furnishing, installing, maintaining, and removing
temporary impact attenuators of the category and test level specified.

Materials.  Materials shall meet the requirements of the impact attenuator manufacturer and the
following:

Item Article/Section
(a) Fine Aggregate (Note 1) .......................................................................................1003.01
(b) Steel Posts, Structural Shapes, and Plates ..........................................................1006.04
(c) Rail Elements, End Section Plates, and Splice Plates ..........................................1006.25
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(d) Bolts, Nuts, Washers and Hardware.....................................................................1006.25
(e) Hollow Structural Tubing ..................................................................................1006.27(b)
(f) Wood Posts and Wood Blockouts........................................... 1007.01, 1007.02, 1007.06
(g) Preservative Treatment ........................................................................................1007.12
(h) Rapid Set Mortar (Note 2)

Note 1.  Fine aggregate shall be FA-1 or FA-2, Class A quality.  The sand shall be
unbagged and shall have a maximum moisture content of five percent.

Note 2.  Rapid set mortar shall be obtained from the Department’s approved list of
Packaged, Dry, Rapid Hardening Cementitous Materials for Concrete Repairs.  For a rapid
set mortar mixture, one part packaged rapid set cement shall be combined with two parts
fine aggregate, by volume or a packaged rapid set mortar shall be used.  Mixing of the rapid
set mortar shall be according to the manufacturer’s instructions.

CONSTRUCTION REQUIREMENTS

General.  Impact Attenuators shall meet the testing criteria contained in National Cooperative
Highway Research Program (NCHRP) Report 350 for the test level specified and shall be on the
Department’s approved list.

Installation.  Regrading of slopes or approaches for the installation shall be as shown on the
plans.

Attenuator bases, when required by the manufacturer, shall be constructed on a prepared
subgrade according to the manufacturer’s specifications.  The surface of the base shall be
slightly sloped or crowned to facilitate drainage.

Impact attenuators shall be installed according to the manufacturer’s specifications and include
all necessary transitions between the impact attenuator and the item to which it is attached.

When water filled attenuators are used between November 1 and April 15, they shall contain
anti-freeze according to the manufacturer’s recommendations.

Markings.  Sand module impact attenuators shall be striped with alternating reflectorized Type
AA or Type AP fluorescent orange and reflectorized white horizontal, circumferential stripes.
There shall be at least two of each stripe on each module.

Other types of impact attenuators shall have a terminal marker applied to their nose and
reflectors along their sides.

Maintenance.  All maintenance of the impact attenuators shall be the responsibility of the
Contractor until removal is directed by the Engineer.

Relocate.  When relocation of temporary impact attenuators is specified, they shall be removed,
relocated and reinstalled at the new location.  The reinstallation requirements shall be the same
as those for a new installation.
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Removal.  When the Engineer determines the temporary impact attenuators are no longer
required, the installation shall be dismantled with all hardware becoming the property of the
Contractor.

Surplus material shall be disposed of according to Article 202.03.  Anti-freeze, when present,
shall be disposed of/recycled according to local ordinances.

When impact attenuators have been anchored to the pavement, the anchor holes shall be
repaired with rapid set mortar  Only enough water to permit placement and consolidation by
rodding shall be used and the material shall be struck-off flush.

Method of Measurement.  This work will be measured for payment as each, where each is
defined as one complete installation.

Basis of Payment.  This work will be paid for at the contract unit price per each for IMPACT
ATTENUATORS, TEMPORARY (FULLY REDIRECTIVE); IMPACT ATTENUATORS,
TEMPORARY (NON-REDIRECTIVE); IMPACT ATTENUATORS, RELOCATE (FULLY
REDIRECTIVE); or IMPACT ATTENUATORS, RELOCATE (NON-REDIRECTIVE); of the test
level specified.

Regrading of slopes or approaches will be paid for according to Section 202 and/or Section 204
of the Standard Specifications.

PARTIAL PAYMENTS (BDE)

Effective:  September 1, 2003

Revise Article 109.07 of the Standard Specifications to read:

“109.07 Partial Payments.  Partial payments will be made as follows:

(a) Progress Payments.  At least once each month, the Engineer will make a written
estimate of the amount of work performed in accordance with the contract, and the value
thereof at the contract unit prices.  The amount of the estimate approved as due for
payment will be vouchered by the Department and presented to the State Comptroller
for payment.  No amount less than $1000.00 will be approved for payment other than the
final payment.

The failure to perform any requirement, obligation, or term of the contract by the
Contractor shall be reason for withholding any progress payments until the Department
determines that compliance has been achieved.  Furthermore, progress payments may
be reduced by liens filed pursuant to Section 23(c) of the Mechanics Lien Act,
770 ILCS 60/23(c).
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(b) Material Allowances.  At the discretion of the Department, payment may be made for
materials, prior to their use in the work, when satisfactory evidence is presented by the
Contractor.  Satisfactory evidence includes justification for the allowance (to expedite the
work, meet project schedules, regional or national material shortages, etc.),
documentation of material and transportation costs, and evidence that such material is
properly stored on the project or at a secure location acceptable and accessible to the
Department.

Material allowances will be considered only for nonperishable materials when the cost,
including transportation, exceeds $10,000 and such materials are not expected to be
utilized within 60 days of the request for the allowance.  For contracts valued under
$500,000, the minimum $10,000 requirement may be met by combining the principal
(material) product of no more than two contract items.  An exception to this two item
limitation may be considered for any contract regardless of value for items in which
material (products) are similar except for type and/or size.

Material allowances shall not exceed the value of the contract items in which used and
shall not include the cost of installation or related markups.  Amounts paid by the
Department for material allowances will be deducted from estimates due the Contractor
as the material is used.  Two-sided copies of the Contractor’s cancelled checks for
materials and transportation must be furnished to the Department within 60 days of
payment of the allowances or the amounts will be reclaimed by the Department.”

PAYMENTS TO SUBCONTRACTORS (BDE)

Effective:  June 1, 2000 Revised:  September 1, 2003

Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract
clause to require Contractors to pay subcontractors for satisfactory performance of their
subcontracts no later than 30 days from the receipt of each payment made to the Contractor.

State law addresses the timing of payments to be made to subcontractors.  Section 7 of the
Prompt Payment Act, 30 ILCS 540/7, generally requires that when a Contractor receives any
payment from the Department, the Contractor is required to make corresponding, proportional
payments to each subcontractor performing work within 15 calendar days after receipt of the
state payment.  Section 7 of the State Prompt Payment Act further provides that interest in the
amount of 2% per month, in addition to the payment due, shall be paid to any subcontractor by
the Contractor if the payment required by the Act is withheld or delayed without reasonable
cause.  The Act also provides that the time for payment required and the calculation of any
interest due applies to transactions between subcontractors and lower-tier subcontractors
throughout the contracting chain.

This Special Provision establishes the required federal contract clause, and adopts the 15
calendar day requirement of the Act for purposes of compliance with the federal regulation
regarding payments to subcontractors.  This contract is subject to the following payment
obligations.
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As progress payments are made to the Contractor in accordance with Article 109.07 of the
Standard Specifications for Road and Bridge Construction, the Contractor shall make a
corresponding partial payment within 15 calendar days to each subcontractor in proportion to
the work satisfactorily completed by each subcontractor.  The proportionate amount of partial
payment due to each subcontractor shall be determined by the quantities measured or
otherwise determined as eligible for payment by the Department and included in the progress
payment to the Contractor.  Subcontractors shall be paid in full within 15 calendar days after the
subcontractor's work has been satisfactorily completed.  The Contractor shall hold no retainage
from the subcontractors.

This Special Provision does not create any rights in favor of any subcontractor against the State
of Illinois or authorize any cause of action against the State of Illinois on account of any
payment, nonpayment, delayed payment or interest claimed by application of the State Prompt
Payment Act.  The Department will neither determine the reasonableness of any cause for delay
of payment nor enforce any claim to payment, including interest.  Moreover, the Department will
not approve any delay or postponement of the 15 day requirement.  State law creates remedies
available to any subcontractor or material supplier, regardless of tier, who has not been paid for
work properly performed or material furnished.  These remedies are a lien against public funds
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the
Contractor’s payment bond in accordance with the Public Construction Bond Act, 30 ILCS 550.

TEMPORARY CONCRETE BARRIER (BDE)

Effective:  October 1, 2002 Revised:  November 1, 2003

Revise Section 704 of the Standard Specifications to read:

“SECTION 704.  TEMPORARY CONCRETE BARRIER

704.01 Description.  This work shall consist of furnishing, placing, maintaining, relocating
and removing precast concrete barrier at temporary locations as shown on the plans or as
directed by the Engineer.

704.02 Materials.  Materials shall meet the requirements of the following Articles of
Section 1000 - Materials:

Item Article/Section
(a) Portland Cement Concrete ........................................................................................1020
(b) Reinforcement Bars (Note 1) ....................................................................... 1006.10(a)(b)
(c) Connecting Pins and Anchoring Pins....................................................................1006.09
(d) Connecting Loop Bars (Note 2)
(e) Rapid Set Mortar (Note 3)

Note 1.  Reinforcement bars shall be Grade 400 (Grade 60).

Note 2.  Connecting loop bars shall be smooth bars conforming to the requirements of
ASTM A 36.
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Note 3.  Rapid set materials shall be obtained from the Department’s approved list of
Packaged, Dry, Rapid Hardening Cementitous Materials for Concrete Repairs.  For a
rapid set mortar mixture, one part packaged rapid set cement shall be combined with
two parts fine aggregate, by volume or a packaged rapid set mortar shall be used.
Mixing of the rapid set mortar shall be according to the manufacturer’s instructions.

CONSTRUCTION REQUIREMENTS

704.03 General.  Precast concrete barrier produced after October 1, 2002 shall meet
National Cooperative Highway Research Program (NCHRP) Report 350, Category 3, Test Level
3 requirements and have the F shape.  Precast concrete barrier shall be constructed according
to the Bureau of Materials and Physical Research’s Policy Memorandum “Quality
Control/Quality Assurance Program for Precast Concrete Products”, applicable portions of
Sections 504 and 1020, and to the details shown on the plans.

Precast units shall not be removed from the casting beds until a flexural strength of 2,000
kPa (300 psi) or a compressive strength of 10,000 kPa (1400 psi) is attained.  When the
concrete has attained a compressive strength according to Article 1020.04, and not prior to four
days after casting, the units may be loaded, shipped and used.

704.04 Installation.  F shape barrier units shall be seated on bare, clean pavement or
paved shoulder and pinned together in a smooth, continuous line at the exact locations provided
by the Engineer.  The barrier unit at each end of the installation shall be secured to the
pavement or paved shoulder using six anchoring pins and protected with an impact attenuator
as shown on the plans.

F shape and New Jersey shape barrier units shall not be mixed in the same run.

Barrier units or attachments damaged during transportation or handling, or by traffic during
the life of the installation, shall be repaired or replaced by the Contractor at his/her expense.
The Engineer will be the sole judge in determining which units or attachments require repair or
replacement.

The temporary barriers shall be removed when no longer required by the contract.  After
removal, all anchoring holes in the pavement or paved shoulder shall be filled with a rapid set
mortar.  Only enough water to permit placement and consolidation by rodding shall be used and
the material shall be struck-off flush.

704.05 New Jersey Shape Barrier.  New Jersey shape barrier produced prior to
October 1, 2002 according to earlier Department standards, may be used until January 1, 2008.

Barrier units or attachments damaged during transportation or handling, or by traffic during
the life of the installation, shall be repaired or replaced by the Contractor at his/her expense.
The Engineer will be the sole judge in determining which units or attachments require repair or
replacement.

F shape and New Jersey shape barrier units shall not be mixed in the same run.
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The barrier unit at each end of the installation shall be secured to the pavement or paved
shoulder using six dowel bars and protected with an impact attenuator as shown on the plans.

The temporary barriers shall be removed when no longer required by the contract.  After
removal, all anchoring holes in the pavement or paved shoulder shall be filled with a rapid set
mortar.  Only enough water to permit placement and consolidation by rodding shall be used and
the material shall be struck-off flush.

704.06 Method of Measurement.  Temporary concrete barrier will be measured for
payment in meters (feet) in place along the centerline of the barrier.  When temporary concrete
barrier is relocated within the limits of the jobsite, the relocated barrier will be measured for
payment in meters (feet) in place along the centerline of the barrier.

704.07 Basis of Payment.  When the Contractor furnishes the barrier units, this work will
be paid for at the contract unit price per meter (foot) for TEMPORARY CONCRETE BARRIER
or RELOCATE TEMPORARY CONCRETE BARRIER.

When the Department furnishes the barrier units, this work will be paid for at the contract
unit price per meter (foot) for TEMPORARY CONCRETE BARRIER, STATE OWNED or
RELOCATE TEMPORARY CONCRETE BARRIER, STATE OWNED.

Impact attenuators will be paid for separately.”

TRAFFIC CONTROL DEFICIENCY DEDUCTION (BDE)

Effective:  April 1, 1992 Revised:  January 1, 2003

To ensure a prompt response to incidents involving the integrity of work zone traffic control, the
Contractor shall provide a telephone number where a responsible individual can be contacted
24 hours-a-day.

When the Engineer is notified, or determines a traffic control deficiency exists, he/she will notify
and direct the Contractor to correct the deficiency within a specified time.  The specified time,
which begins upon notification to the Contractor, will be from 1/2 hour to 12 hours based upon
the urgency of the situation and the nature of the deficiency.  The Engineer shall be the sole
judge.

The deficiency may be any lack of repair, maintenance or non-compliance with the traffic control
plan.

If the Contractor fails to correct the deficiency within the specified time, a daily monetary
deduction will be imposed for each calendar day or fraction thereof the deficiency exists.  The
calendar day(s) will begin with notification to the Contractor and end with the Engineer's
acceptance of the correction.  The daily monetary deduction will be either $1,000 or 0.05
percent of the awarded contract value, whichever is greater.
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In addition, if the Contractor fails to respond, the Engineer may correct the deficiency and the
cost thereof will be deducted from monies due or which may become due the Contractor.  This
corrective action will in no way relieve the Contractor of his/her contractual requirements or
responsibilities.

VERTICAL BARRICADES (BDE)

Effective:  November 1, 2002 Revised:  January 1, 2003

Add the following to Article 702.03 of the Standard Specifications:

“(h) Vertical Barricades.  Vertical Barricades shall meet the requirements of the National
Cooperative Highway Research Program (NCHRP) Report 350 and the special provision
“Work Zone Traffic Control Devices”.  Vertical barricades may be used in lieu of cones,
drums or Type I and Type II barricades to channelize traffic.  Vertical barricades shall not
be used in lane closure tapers.”

WORK ZONE TRAFFIC CONTROL DEVICES (BDE)

Effective:  January 1, 2003 Revised:  April 1, 2003

Add the following to Article 702.01 of the Standard Specifications:

“All devices and combinations of devices shall meet the requirements of the National
Cooperative Highway Research Program (NCHRP) Report 350 for their respective categories.
The categories are as follows:

Category 1 includes small, lightweight, channelizing and delineating devices that have been
in common use for many years and are known to be crashworthy by crash testing of similar
devices or years of demonstrable safe performance.  These include cones, tubular markers,
flexible delineators and plastic drums with no attachments.  Category 1 devices shall be crash
tested and accepted or may be self-certified by the manufacturer.

Category 2 includes devices that are not expected to produce significant vehicular velocity
change but may otherwise be hazardous.  These include drums and vertical panels with lights,
barricades and portable sign supports.  Category 2 devices shall be crash tested and accepted
for Test Level 3.

Category 3 includes devices that are expected to cause significant velocity changes or other
potentially harmful reactions to impacting vehicles.  These include crash cushions, truck
mounted attenuators and other devices not meeting the definitions of Category 1 or 2.  Category
3 devices shall be crash tested and accepted for Test Level 3.

Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable
message signs, temporary traffic signals and area lighting supports.  Currently, there is no
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 implementation date set for this category and it is exempt from the NCHRP 350 compliance
requirement.

The Contractor shall provide a manufacturer’s self-certification letter for each Category 1
device and an FHWA acceptance letter for each Category 2 and Category 3 device used on the
contract.  The letters shall state the device meets the NCHRP 350 requirements for its
respective category and test level, and shall include a detail drawing of the device.”

Delete the third, fourth and fifth paragraphs of Article 702.03(b) of the Standard Specifications.

Delete the third sentence of the first paragraph of Article 702.03(c) of the Standard
Specifications.

Delete the fourth paragraph of Article 702.05(a) of the Standard Specifications.

Revise the sixth paragraph of Article 702.05(a) of the Standard Specifications to read:

“When the work operations exceed four days, all signs shall be post mounted unless the
signs are located on the pavement or define a moving or intermittent operation.  When
approved by the Engineer, a temporary sign stand may be used to support a sign at
1.2 m (5 ft) minimum where posts are impractical.  Longitudinal dimensions shown on
the plans for the placement of signs may be increased up to 30 m (100 ft) to avoid
obstacles, hazards or to improve sight distance, when approved by the Engineer.
“ROAD CONSTRUCTION AHEAD” signs will also be required on side roads located
within the limits of the mainline “ROAD CONSTRUCTION AHEAD” signs.”

Delete all references to “Type 1A barricades” and “wing barricades” throughout Section 702 of
the Standard Specifications.

WORKING DAYS (BDE)

Effective: January 1, 2002

The Contractor shall complete the work within 60 working days.

80071



ILLINOIS DEPARTMENT OF LABOR
PREVAILING WAGES FOR MCLEAN COUNTY EFFECTIVE DECEMBER 2003         

These Prevailing rates of wages are included in this contract proposal which is subject to
check Sheet #4 of the Supplemental Specifications and Recurring Special Provisions. The
rates have been ascertained and certified by the Illinois Department of Labor for the
locality in which the work is to be performed and for each craft or type of work or
mechanic needed to execute the work of the contract.  As required by the Prevailing
Wage Act 820 (ILCS 130/0.01, et seq.) and Check Sheet #4 of this contract, not less than
the rates of wages ascertained by the Illinois Department of Labor and as revised during
the performance of the contract shall be paid to all laborers, workers and mechanics
performing work under the contract.  Post this scale of wages in a prominent and easily
accessible place at the site of work.

If the Illinois Department of Labor revises the prevailing rates of wages to be paid as listed
in this specification of rates, the contractor shall post the revised rates of wages and shall
pay not less than the revised rates of wages.  The contractor shall notify each of its
subcontractors of the revised rates of wages.

Wage rate information can be obtained by visiting the Illinois Department of Labor web
site at http://www.state.il.us/agency/idol  or by calling (312) 793-2814.

http://www.state.il.us/agency/idol


Mclean County Prevailing Wage for December 2003
Trade Name           RG TYP C Base   FRMAN *M-F>8 OSA OSH H/W   Pensn  Vac  Trng
==================== == === = ====== ====== ===== === === ===== ===== ===== =====
ASBESTOS ABT-GEN        BLD   22.830 23.580 1.5   1.5 2.0 4.300 5.030 0.000 0.400
ASBESTOS ABT-GEN        HWY   22.900 23.350 1.5   1.5 2.0 4.300 5.070 0.000 0.400
ASBESTOS ABT-MEC        BLD   23.300 24.800 1.5   1.5 2.0 3.640 5.520 0.000 0.000
BOILERMAKER             BLD   27.730 30.730 2.0   2.0 2.0 4.050 6.600 0.000 0.150
BRICK MASON             BLD   24.390 25.890 1.5   1.5 2.0 4.350 5.350 0.000 0.300
CARPENTER               BLD   24.200 25.950 1.5   1.5 2.0 6.000 4.650 0.000 0.300
CARPENTER               HWY   25.280 27.030 1.5   1.5 2.0 6.000 4.600 0.000 0.250
CEMENT MASON            ALL   22.510 23.260 1.5   1.5 2.0 3.900 7.350 0.000 0.300
CERAMIC TILE FNSHER     BLD   22.900  0.000 1.5   1.5 2.0 3.650 5.600 0.000 0.300
ELECTRIC PWR EQMT OP    ALL   27.180 31.060 1.5   1.5 2.0 3.250 7.070 0.000 0.000
ELECTRIC PWR GRNDMAN    ALL   18.650 31.060 1.5   1.5 2.0 3.250 4.850 0.000 0.000
ELECTRIC PWR LINEMAN    ALL   29.180 31.060 1.5   1.5 2.0 3.250 7.590 0.000 0.000
ELECTRIC PWR TRK DRV    ALL   19.570 31.060 1.5   1.5 2.0 3.250 5.090 0.000 0.000
ELECTRICIAN             BLD   27.250 29.980 1.5   1.5 2.0 4.650 5.320 0.000 0.410
ELECTRONIC SYS TECH     BLD   21.890 23.390 1.5   1.5 2.0 4.650 3.260 0.000 0.440
ELEVATOR CONSTRUCTOR    BLD   27.795 31.270 2.0   2.0 2.0 5.775 2.880 1.670 0.000
FENCE ERECTOR        E  ALL   22.370 23.870 1.5   1.5 2.0 3.990 5.650 0.000 0.500
GLAZIER                 BLD   23.670 24.420 1.5   1.5 2.0 4.400 5.550 0.000 0.300
HT/FROST INSULATOR      BLD   30.450 32.200 1.5   1.5 2.0 6.810 8.010 0.000 0.230
IRON WORKER          E  ALL   23.670 25.170 1.5   1.5 2.0 5.090 5.900 0.000 0.500
IRON WORKER          W  BLD   22.850 24.100 1.5   1.5 2.0 5.440 7.410 0.000 0.320
IRON WORKER          W  HWY   23.970 25.470 1.5   1.5 2.0 5.440 7.410 0.000 0.320
LABORER                 BLD   21.830 22.580 1.5   1.5 2.0 4.300 5.030 0.000 0.400
LABORER                 HWY   21.900 22.350 1.5   1.5 2.0 4.300 5.070 0.000 0.400
LABORER, SKILLED        BLD   21.830 22.580 1.5   1.5 2.0 4.300 5.030 0.000 0.400
LABORER, SKILLED        HWY   22.200 22.650 1.5   1.5 2.0 4.300 5.070 0.000 0.400
LATHER                  BLD   24.200 25.950 1.5   1.5 2.0 6.000 4.650 0.000 0.300
MACHINERY MOVER      W  HWY   23.970 25.470 1.5   1.5 2.0 5.440 7.410 0.000 0.320
MACHINIST               BLD   33.230 34.980 2.0   2.0 2.0 3.200 3.600 2.290 0.000
MARBLE FINISHERS        BLD   22.900  0.000 1.5   1.5 2.0 3.650 5.600 0.000 0.300
MARBLE MASON            BLD   24.440 25.690 1.5   1.5 2.0 3.650 5.600 0.000 0.300
MILLWRIGHT              BLD   25.080 26.830 1.5   1.5 2.0 6.000 4.220 0.000 0.300
MILLWRIGHT              HWY   26.060 27.810 1.5   1.5 2.0 5.000 3.720 0.000 0.250
OPERATING ENGINEER      BLD 1 25.310 27.060 1.5   1.5 2.0 4.000 7.250 0.000 0.650
OPERATING ENGINEER      BLD 2 23.490 27.060 1.5   1.5 2.0 4.000 7.250 0.000 0.650
OPERATING ENGINEER      BLD 3 22.170 27.060 1.5   1.5 2.0 4.000 7.250 0.000 0.650
OPERATING ENGINEER      HWY 1 25.740 25.740 1.5   1.5 2.0 4.000 7.250 0.000 0.650
OPERATING ENGINEER      HWY 2 23.750 25.740 1.5   1.5 2.0 4.000 7.250 0.000 0.650
OPERATING ENGINEER      HWY 3 20.490 25.740 1.5   1.5 2.0 4.000 7.250 0.000 0.650
PAINTER                 ALL   24.500 25.500 1.5   1.5 2.0 4.400 3.600 0.000 0.300
PAINTER SIGNS           BLD   25.150 28.240 1.5   1.5 1.5 2.600 2.010 0.000 0.000
PILEDRIVER              BLD   24.700 26.450 1.5   1.5 2.0 6.000 4.650 0.000 0.300
PILEDRIVER              HWY   25.780 27.530 1.5   1.5 2.0 6.000 4.600 0.000 0.250
PIPEFITTER              BLD   31.100 33.590 1.5   1.5 2.0 5.300 4.900 0.000 0.950
PLASTERER               BLD   24.900 26.640 2.0   2.0 2.0 4.000 6.600 0.000 0.300
PLUMBER                 BLD   31.100 33.590 1.5   1.5 2.0 5.300 4.900 0.000 0.950
ROOFER                  BLD   22.250 23.250 1.5   1.5 2.0 3.900 5.900 0.000 0.150
SHEETMETAL WORKER       BLD   25.490 26.760 1.5   1.5 2.0 4.470 6.880 0.000 0.290
SIGN HANGER          W  HWY   23.970 25.470 1.5   1.5 2.0 5.440 7.410 0.000 0.320
SPRINKLER FITTER        BLD   29.390 30.890 1.5   1.5 2.0 4.900 4.900 0.000 0.200
STEEL ERECTOR        W  HWY   23.970 25.470 1.5   1.5 2.0 5.440 7.410 0.000 0.320
TELECOM WORKER          ALL   21.900 23.400 1.5   1.5 2.0 3.000 2.650 1.430 0.000
TERRAZZO FINISHER       BLD   22.900  0.000 1.5   1.5 2.0 3.650 5.600 0.000 0.300
TERRAZZO MASON          BLD   24.440 25.690 1.5   1.5 2.0 3.650 5.600 0.000 0.300
TILE MASON              BLD   24.440 25.690 1.5   1.5 2.0 3.650 5.600 0.000 0.300
TRUCK DRIVER            O&C 1 19.132  0.000 1.5   1.5 2.0 5.750 2.500 0.000 0.000
TRUCK DRIVER            O&C 2 19.452  0.000 1.5   1.5 2.0 5.750 2.500 0.000 0.000
TRUCK DRIVER            O&C 3 19.612  0.000 1.5   1.5 2.0 5.750 2.500 0.000 0.000



TRUCK DRIVER            O&C 4 19.812  0.000 1.5   1.5 2.0 5.750 2.500 0.000 0.000
TRUCK DRIVER            O&C 5 20.412  0.000 1.5   1.5 2.0 5.750 2.500 0.000 0.000
TRUCK DRIVER         N  ALL 1 29.040 29.590 1.5   1.5 2.0 4.825 3.275 0.000 0.000
TRUCK DRIVER         N  ALL 2 29.190 29.590 1.5   1.5 2.0 4.825 3.275 0.000 0.000
TRUCK DRIVER         N  ALL 3 29.390 29.590 1.5   1.5 2.0 4.825 3.275 0.000 0.000
TRUCK DRIVER         N  ALL 4 29.590 29.590 1.5   1.5 2.0 4.825 3.275 0.000 0.000
TRUCK DRIVER         S  ALL 1 23.915  0.000 1.5   1.5 2.0 5.750 2.500 0.000 0.000
TRUCK DRIVER         S  ALL 2 24.315  0.000 1.5   1.5 2.0 5.750 2.500 0.000 0.000
TRUCK DRIVER         S  ALL 3 24.515  0.000 1.5   1.5 2.0 5.750 2.500 0.000 0.000
TRUCK DRIVER         S  ALL 4 24.765  0.000 1.5   1.5 2.0 5.750 2.500 0.000 0.000
TRUCK DRIVER         S  ALL 5 25.515  0.000 1.5   1.5 2.0 5.750 2.500 0.000 0.000

Legend:

M-F>8 (Overtime is required for any hour greater than 8 worked
each day, Monday through Friday.
OSA  (Overtime is required for every hour worked on Saturday)
OSH  (Overtime is required for every hour worked on Sunday and Holidays)
H/W  (Health & Welfare Insurance)
Pensn (Pension)
Vac (Vacation)
Trng (Training)

Explanations
MCLEAN COUNTY

FENCE ERECTOR - See Ironworkers.

IRONWORKERS (EAST) - That part of the county East of a diagonal line
from Heyworth to a point half  way between Chenoa and Weston.

TEAMSTERS (NORTH)  - North of a straight line starting on the west
side where Route 24 crosses  McClean County line in a southeasterly
direction to the most south-southwestern corner of Livingston  County.

The following list is considered as those days for which holiday rates
of wages for work performed apply: New Years Day, Memorial/Decoration
Day, Fourth of July, Labor Day, Veterans Day, Thanksgiving Day,
Christmas Day. Generally, any of these holidays which fall on a Sunday
is celebrated on the following  Monday.  This then makes work
performed on that Monday payable at the appropriate overtime rate for
holiday pay.  Common practice in a given local may alter certain days
of celebration such as the day after  Thanksgiving for Veterans Day.
If in doubt, please check with IDOL.

Oil and chip resealing (O&C) means the application of road oils and
liquid asphalt to coat an existing road surface, followed by
application of aggregate chips or gravel to coated surface, and
subsequent rolling of material to seal the surface.

EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material from any place in a
building, including mechanical  systems where those mechanical systems
are to be removed.  This includes the removal of asbestos materials
from ductwork or pipes in a building when the building is to be
demolished at the time or at some close  future date.
ASBESTOS - MECHANICAL - removal of asbestos material from mechanical
systems, such as pipes,  ducts, and boilers, where the mechanical
systems are to remain.

CERAMIC TILE FINISHER, MARBLE FINISHER, TERRAZZO FINISHER



Assisting, helping or supporting the tile, marble and terrazzo
mechanic by performing their historic and traditional work assignments
required to complete the proper installation of the work covered by
said crafts.  The term "Ceramic" is used for naming the classification
only and is in no way a limitation of the product handled.  Ceramic
takes into consideration most hard tiles.

ELECTRONIC SYSTEMS TECHNICIAN

Installation, service and maintenance of low-voltage systems which
utilizes the transmission and/or transference of voice, sound, vision,
or digital for commercial, education, security and entertainment
purposes for the following:  TV monitoring and surveillance,
background/foreground music, intercom and telephone interconnect,
field programming, inventory control systems, microwave transmission,
multi-media, multiplex, radio page, school, intercom and sound burglar
alarms and low voltage master clock systems.

Excluded from this classification are energy management systems, life
safety systems, supervisory controls and data acquisition systems not
intrinsic with the above listed systems, fire alarm systems, nurse
call systems and raceways exceeding fifteen feet in length.

LABORER, SKILLED - BUILDING

The skilled laborer building (BLD) classification shall encompass the
following types of work, irrespective of the site of the work: tending
of carpenters in unloading, handling, stockpiling and distribution
operations, also other building crafts, mixing, handling, and
conveying of all materials used by masons, plasterers and other
building construction crafts, whether done by hand or by any process.
The drying of plastering when done by salamander heat, and the
cleaning and clearing of all debris.  All work pertaining to and in
preparation of asbestos abatement and removal.  The building of
scaffolding and staging for masons and plasterers.  The excavations
for buildings and all other construction, digging, of trenches, piers,
foundations and holes, digging, lagging, sheeting, cribbing, bracing
and propping of foundations, holes, caissons, cofferdams, and dikes,
the setting of all guidelines for machine or hand excavation and
subgrading.  The mixing, handling, conveying, pouring, vibrating,
gunniting and otherwise applying of concrete, whether by hand or other
method of concrete for any walls, foundations, floors, or for other
construction concrete sealant men.  The wrecking, stripping,
dismantling, and handling of concrete forms and false work, and the
building of centers for fireproofing purposes.  Boring machine, gas,
electric or air in preparation for shoving pipe, telephone cable, and
so forth, under highways, roads, streets and alleys.  All hand and
power operating cross cut saws when used for clearing.  All work in
compressed air construction.  All work on acetylene burners in
salvaging.  The blocking and tamping of concrete.  The laying of sewer
tile and conduit, and pre-cast materials.  The assembling and
dismantling of all jacks and sectional scaffolding, including elevator
construction and running of slip form jacks.  The work of drill
running and blasting, including wagon drills.  The wrecking,
stripping, dismantling, cleaning, moving and oiling of forms.  The
cutting off of concrete piles.  The loading, unloading, handling and
carrying to place of installation of all rods, (and materials for use
in reinforcing) concrete and the hoisting of same and all signaling
where hoist is used in this type of construction coming under the
jurisdiction of the Laborers' Union.  And, all other labor work not
awarded to any other craft.  Mortar mixers, kettlemen and carrier of
hot stuff, tool crib men, watchmen (Laborer), firemen or salamander



tenders, flagmen, deck hands, installation and maintenance of
temporary gas-fired heating units, gravel box men, dumpmen and
spotters, fencing Laborers, cleaning lumber, pit men, material
checkers, dispatchers, unloading explosives, asphalt plant laborers,
writer of scale tickets, fireproofing laborers, janitors, asbestos
abatement and removal laborers, handling of materials treated with
oil, creosote, chloride, asphalt, and/or foreign material harmful to
skin or clothing, Laborers with de-watering systems, gunnite nozzle
men, laborers tending masons with hot material or where foreign
materials are used, Laborers handling masterplate or similar
materials, laser beam operator, concrete burning machine operator,
material selector men working with firebrick or combustible material,
dynamite men, track laborers, cement handlers, chloride handlers, the
unloading and laborers with steel workers and re-bars, concrete
workers (wet), luteman, asphalt raker, curb asphalt machine operator,
ready mix scalemen, permanent, portable or temporary plant drilling
machine operator, plaster tenders, underpinning and shoring of
buildings, fire watch, signaling of all power equipment, to include
trucks excavating equipment, etc., tree topper or trimmer when in
connection to construction, tunnel helpers in free air, batch dumpers,
kettle and tar men, tank cleaners, plastic installers, scaffold
workers, motorized buggies or motorized unit used for wet concrete or
handling of building materials, sewer workers, rod and chain men,
vibrator operators, mortar mixer operator, cement silica, clay, fly
ash, lime and plasters, handlers (bulk or bag), cofferdam workers, on
concrete paving, placing, cutting and tying of reinforcing, deck hand,
dredge hand and shore laborers, bankmen on floating plant, asphalt
workers with machine & layers, grade checker, power tools, caisson
workers, lead man on sewer work, welders, cutters, burners and torch
men, chain saw operators, paving breaker, jackhammer and drill
operator, layout man and/or drainage tile layer, steel form setters --
street and highway, air tamping hammerman, signal man on crane,
concrete saw operator, screen man on asphalt pavers, front end man on
chip spreader, multiple concrete duct -- lead man.

LABORER, SKILLED - HIGHWAY

The skilled laborer heavy and highway (HWY) classification shall
encompass the following types of work, irrespective of the site of the
work: handling of materials treated with oil, creosote, asphalt and/or
any foreign materials harmful to skin or clothing, track laborers,
chloride handlers, the unloading and loading with steel workers and
re-bars, concrete workers (wet), tunnel helpers in free air, batch
dumpers, mason tenders, kettle and tar men, plastic installers,
scaffold workers, motorized buggies or motorized unit used for wet
concrete or handling of building materials, laborers with de-watering
systems, sewer workers plus depth, rod and chainmen, vibrator
operators, mortar mixer operators, cement silica, clay, fly ash, lime
and plasters, handlers (bulk or bag), cofferdam workers plus depth, on
concrete paving, placing, cutting and tying or reinforcing, deck hand,
dredge hand shore laborers, bankmen on floating plant, asphalt workers
with machine, and layers, grade checker, power tools, stripping of all
concrete forms excluding paving forms, dumpmen and spotters, when
necessary, caisson workers plus depth, gunnite nozzle men, welders,
cutters, burners and torchmen, chain saw operators, paving breaker,
jackhammer and drill operators, layout man and/or drainage tile layer,
steel form setters - street and highway, air tamping hammerman, signal
man on crane, concrete saw operator, screedman on asphalt pavers,
front end man on chip spreader, multiple concrete duct, luteman,
asphalt raker, curb asphalt machine operator, ready mix scalemen
(portable or temporary plant), laser beam operator, concrete burning
machine operator, and coring machine operator.



TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION - SOUTH

Class 1.  Drivers on 2 axle trucks hauling less than 9 ton.  Air
compressor and welding machines and  brooms, including those pulled by
separate units, truck driver helpers, warehouse employees, mechanic
helpers, greasers and tiremen, pickup trucks when hauling materials,
tools, or workers to and from and  on-the-job site, and fork lifts up
to 6,000 lb. capacity.

Class 2.  Two or three axle trucks hauling more than 9 ton but hauling
less than 16 ton.  A-frame winch  trucks, hydrolift trucks, vactor
trucks or similar equipment when used for transportation purposes.
Fork lifts  over 6,000 lb. capacity, winch trucks, four axle
combination units, and ticket writers.

Class 3.  Two, three or four axle trucks hauling 16 ton or more.
Drivers on water pulls, articulated dump  trucks, mechanics and
working forepersons, and dispatchers.  Five axle or more combination
units.

Class 4.  Low Boy and Oil Distributors.

Class 5.  Drivers who require special protective clothing while
employed on hazardous waste work.

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION - NORTH

Class 1.  Two or three Axle Trucks.  A-frame Truck when used for
transportation purposes; Air Compressors  and Welding Machines,
including those pulled by cars, pick-up trucks and tractors;
Ambulances; Batch Gate  Lockers; Batch Hopperman; Car and Truck
Washers; Carry-alls; Fork Lifts and Hoisters; Helpers;  Mechanics
Helpers and Greasers; Oil Distributors 2-man operation; Pavement
Breakers; Pole Trailer, up to  40 feet; Power Mower Tractors;
Self-propelled Chip Spreader; Skipman; Slurry Trucks, 2-man operation;
Slurry Truck Conveyor Operation, 2 or 3 man; Teamsters; Unskilled
dumpman; and Truck Drivers hauling  warning lights, barricades, and
portable toilets on the job site.

Class 2.  Four axle trucks; Dump Crets and Adgetors under 7 yards;
Dumpsters, Track Trucks, Euclids, Hug  Bottom Dump Turnapulls or
Turnatrailers when pulling other than self-loading equipment or
similar  equipment under 16 cubic yards; Mixer Trucks under 7 yeards;
Ready-mix Plant Hopper Operator, and  Winch Trucks, 2 Axles.

Class 3.  Five axle trucks; Dump Crets and Adgetors 7 yards and over;
Dumpsters, Track Trucks, Euclids,  Hug Bottom Dump Turnatrailers or
turnapulls when pulling other than self-loading equipment or similar
equipment over 16 cubic yards; Explosives and/or Fission Material
Trucks; Mixer Trucks 7 yards or over;  Mobile Cranes while in transit;
Oil Distributors, 1-man operation; Pole Trailer, over 40 feet; Pole
and  Expandable Trailers hauling material over 50 feet long; Slurry
trucks, 1-man operation; Winch trucks, 3  axles or more;
Mechanic--Truck Welder and Truck Painter.

Class 4.  Six axle trucks; Dual-purpose vehicles, such as mounted
crane trucks with hoist and accessories;  Foreman; Master Mechanic;
Self-loading equipment like P.B. and trucks with scoops on the front.

TRUCK DRIVER - OIL AND CHIP RESEALING ONLY.

This shall encompass laborers, workers and mechanics who drive



contractor or subcontractor owned, leased, or hired pickup, dump,
service, or oil distributor trucks.  The work includes transporting
materials and equipment (including but not limited to, oils, aggregate
supplies, parts, machinery and tools) to or from the job site;
distributing oil or liquid asphalt and aggregate; stock piling
material when in connection with the actual oil and chip contract.
The Truck Driver (Oil & Chip Resealing) wage classification does not
include supplier delivered materials.

OPERATING ENGINEERS - BUILDING

Class 1.  Cranes; Overhead Cranes; Gradall; All Cherry Pickers;
Mechanics; Central Concrete Mixing Plant  Operator; Road Pavers (27E -
Dual Drum - Tri Batchers); Blacktop Plant Operators and Plant
Engineers; 3  Drum Hoist; Derricks; Hydro Cranes; Shovels; Skimmer
Scoops; Koehring Scooper; Drag Lines; Backhoe;  Derrick Boats; Pile
Drivers and Skid Rigs; Clamshells; Locomotive Cranes; Dredge (all
types) Motor Patrol;  Power Blades - Dumore - Elevating and similar
types; Tower Cranes (Crawler-Mobile) and Stationary;  Crane-type
Backfiller; Drott Yumbo and similar types considered as Cranes;
Caisson Rigs; Dozer;  Tournadozer; Work Boats; Ross Carrier;
Helicopter; Tournapulls - all and similar types; Scoops (all sizes);
Pushcats; Endloaders (all types); Asphalt Surfacing Machine; Slip Form
Paver; Rock Crusher; Heavy  Equipment Greaser; CMI, CMI Belt Placer,
Auto Grade & 3 Track and similar types; Side Booms; Multiple  Unit
Earth Movers; Creter Crane; Trench Machine; Pump-crete-Belt
Crete-Squeeze Cretes-Screw-type  Pumps and Gypsum; Bulker & Pump -
Operator will clean; Formless Finishing Machine; Flaherty Spreader  or
similar types; Screed Man on Laydown Machine; Wheel Tractors
(industrial or Farm-type  w/Dozer-Hoe-Endloader or other attachments);
F.W.D. & Similar Types; Vermeer Concrete Saw.

Class 2.  Dinkeys; Power Launches; PH One-pass Soil Cement Machine
(and similar types); Pugmill with  Pump; Backfillers; Euclid Loader;
Forklifts; Jeeps w/Ditching Machine or other attachments; Tuneluger;
Automatic Cement and Gravel Batching Plants; Mobile Drills (Soil
Testing) and similar types; Gurries and  Similar Types; (1) and (2)
Drum Hoists (Buck Hoist and Similar Types); Chicago Boom; Boring
Machine &  Pipe Jacking Machine; Hydro Boom; Dewatering System; Straw
Blower; Hydro Seeder; Assistant Heavy  Equipment Greaser on Spread;
Tractors (Track type) without Power Unit pulling Rollers; Rollers on
Asphalt  -- Brick Macadem; Concrete Breakers; Concrete Spreaders; Mule
Pulling Rollers; Center Stripper; Cement  Finishing Machines & CMI
Texture & Reel Curing Machines; Cement Finishing Machine; Barber Green
or  similar loaders; Vibro Tamper (All similar types) Self-propelled;
Winch or Boom Truck; Mechanical Bull  Floats; Mixers over 3 Bag to
27E; Tractor pulling Power Blade or Elevating Grader; Porter Rex Rail;
Clary  Screed; Truck Type Hoptoe Oilers; Fireman; Spray Machine on
Paving; Curb Machines; Truck Crane  Oilers; Oil Distributor;
Truck-Mounted Saws.

Class 3.  Air Compressor; Power Subgrader; Straight Tractor; Trac Air
without attachments; Herman Nelson  Heater, Dravo, Warner, Silent Glo,
and similar types; Roller:  Five (5) Ton and under on Earth or Gravel;
Form Grader; Crawler Crane & Skid Rig Oilers; Freight Elevators -
permanently installed; Pump; Light  Plant; Generator; Conveyor (1) or
(2) - Operator will clean; Welding Machine; Mixer (3) Bag and Under
(Standard Capacity with skip); Bulk Cement Plant; Oiler on Central
Concrete Mixing Plant.

OPERATING ENGINEERS - HEAVY AND HIGHWAY CONSTRUCTION

Class 1.  Cranes; Hydro Crane; Shovels; Crane Type Backfiller; Tower



Cranes - Mobile & Crawler &  Stationary; Derricks & Hoists (3 Drum);
Draglines; Drott Yumbo & similar types considered as Cranes;  Back
Hoe; Derrick Boats; Pile Driver and Skid Rigs; Clam Shell; Locomotive
- Cranes; Road Pavers -  Single Drum - Dual Drum - Tri Batcher; Motor
Patrols & Power Blades - Dumore - Elevating & Similar  Types;
Mechanics; Central Concrete Mixing Plant Operator; Asphalt Batch Plant
Operators and Plant  Engineers; Gradall; Caisson Rigs; Skimmer Scoop -
Koering Scooper; Dredges (all types); Hoptoe; All  Cherry Pickers;
Work Boat; Ross Carrier; Helicopter; Dozer; Tournadozer; Tournapulls -
all and similar  types; Multiple Unit Earth Movers; Scoops (all
sizes); Pushcats; Endloaders (all types); Asphalt Surfacing  Machine;
Slip Form Paver; Rock Crusher; Heavy Equipment Greaser (top greaser on
spread); CMI, Auto  Grade, CMI Belt Placer & 3 Track and similar
types; Side Booms; Starting Engineer on Pipeline; Asphalt  Heater &
Planer Combination (used to plane streets); Wheel Tractors (with
dozer, hoe or endloader  attachments); F.W.D. and Similar types; Blaw
Knox Spreader and Similar types; Trench Machines; Pump  Crete - Belt
Crete - Squeeze Crete - screw type pumps and gypsum (operator will
clean); Formless Finishing  Machines; Flaherty Spreader or similar
types; Screed Man on Laydown Machine; Vermeer Concrete Saw.

Class 2.  Bulker & Pump; Power Launches; Boring Machine & Pipe Jacking
Machine; Dinkeys; P-H One  Pass Soil Cement Machines and similar
types; Wheel Tractors (Industry or farm type - other); Back Fillers;
Euclid Loader; Fork Lifts; Jeep w/Ditching Machine or other
attachments; Tunneluger; Automatic Cement  & Gravel Batching Plants;
Mobile Drills - Soil Testing and similar types; Pugmill with pump; All
(1) and (2)  Drum Hoists; Dewatering System; Straw Blower;
Hydro-Seeder; Boring Machine; Hydro-Boom; Bump  Grinders
(self-propelled); Assistant Heavy Equipment Greaser; Apsco Spreader;
Tractors (track-type)  without Power Units Pulling Rollers on Asphalt
- Brick or Macadam; Concrete Breakers; Concrete  Spreaders; Cement
Strippers; Cement Finishing Machines & CMI Texture & Reel Curing
Machines;  Vibro-Tampers (all similar types self-propelled);
Mechanical Bull Floats; Self-propelled Concrete Saws;  Mixers-over
three (3) bags to 27E; Winch and Boom Trucks; Tractor Pulling Power
Blade or Elevating  Grader; Porter Rex Rail; Clary Screed; Mule
Pulling Rollers; Pugmill without Pump; Barber Greene or  similar
Loaders; Track Type Tractor w/Power Unit attached (minimum); Fireman;
Spray Machine on  Paving; Curb Machines; Paved Ditch Machine; Power
Broom; Self-Propelled Conveyors; Power Subgrader;  Oil Distributor;
Straight Tractor; Truck Crane Oiler; Truck Type Oilers; Directional
boring machine;  Horizontal directional drill.

Class 3.  Straight framed articulating end dump vehicles and Truck
mounted vac unit (separately powered);  Trac Air Machine (without
attachments); Herman Nelson Heater, Dravo Warner, Silent Glo & similar
types;  Rollers - five ton and under on earth and gravel; Form
Graders; Pumps; Light Plant; Generator; Air  Compressor (1) or (2);
Conveyor; Welding Machine; Mixer - 3 bags and under; Bulk Cement
Plant; Oilers.

Other Classifications of Work:

For definitions of classifications not otherwise set out, the
Department generally has on file such definitions  which are
available.  If a task to be performed is not subject to one of the
classifications of pay set out, the Department will  upon being
contacted state which neighboring county has such a classification and
provide such rate, such  rate being deemed to exist by reference in
this document.  If no neighboring county rate applies  to the task,
the Department shall undertake a special determination, such special
determination being then  deemed to have existed under this



determination.  If a project requires these, or any classification not
listed,  please contact IDOL at 618/993-7271 for wage rates or
clarifications.

LANDSCAPING

Landscaping work falls under the existing classifications for laborer,
operating engineer and truck driver.   The work performed by landscape
plantsman and landscape laborer is covered by the existing
classification  of laborer.  The work performed by landscape operators
(regardless of equipment used or its size) is covered  by the
classifications of operating engineer.  The work performed by
landscape truck drivers (regardless of  size of truck driven) is
covered by the classifications of truck driver.
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